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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: April 18, 2012

The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of February 02, 2012.
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State Of lllinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department
of Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov.

Professional Transportation Bulletin

The Professional Transportation Bulletin Contains information pertaining to the
advertisement for offers of interest for professional services for Department of
Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.gov
Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway

Attn: Consultant Unit

Room 330

Sprindfield, IL 62764
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Tentative Schedule
For
Professional Transportation Bulletins

ACTIVITY PTB164 | PTB165 | PTB166 | PTB167 | PTB168 | PTB 169 | PTB 170
PUBLISH PTB 05/03/2012| 08/09/2012| 11/08/2012| 02/07/13 05/02/13 08/08/13 | 11-14-13
“**STATEMENTS OF
INTEREST 05/24/2012| 08/30/2012| 11/29/2012| 02/28/13 05/23/13 08/29/13 | 12-05-13
ARE DUE
SELECTION MEETING 07/18/2012| 10/24/2012| 01/23/2013| 04/24/13 07/17/13 10/23/13 | 01-29-14

= STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED
BETWEEN, Publish Date 2-02-12 & 2-23-12 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED

Required forms for each submittal are available at http://www.dot.il. gov/desenv/deform.html

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the
bookmarks.

We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES and the
website: http://www.dot.il.gov/desenv/FAQ.html
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NOTICE

Proposed Negotiation Meeting information for Items will be available at the following
link: http://www.dot.il.gov/dobuisns.html

Consultant Services
Bridge CADD Standards / Downloads

- CADD Roadway Drafting Reference Guidelines
Link for CADD Standards/Downloads
negotiation CADD Roadway and Structure Project Deliverables Palicy
information Consultant Forms
Consultant Mentor Protégé Prograrm

Consultant Pregualification

Consultants Professional Transportation
Bulletins

Facility Cost of Capital Rates

Federal Mileane Reimbursement Rates (for existing contracts with

COMLIEY

Freguently Asked Questions NEW

Hegotiation Information for Current Bulletin

Professional Transpaortation Bulletin
Schedule

Standard Agreement Provisions for
Consultants

State Mileage Reimbursement Rates

Linifarm Audit and Accounting Guide

Region 1 e Region 2 ¢ Region 3
¢ Diane O’Keefe e Eric Therkildsen e Joseph Crowe
e District 1 e District 2 ¢ District 4
o Items1-20 o Items 21 -22 o Items 23 - 25
Region 5 e Bureau Of Design & e Bureau of Bridges & Structures
¢ Omer Osman Environment e Carl Puzey
e District 8 e John Baranzelli e Items 28 - 29
o Item 26 o Item 27

Bureau of High Speed &
Passenger Rail)
¢ Michael Garcia

e Item 30
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NOTICE

ELECTRONIC SUBMITTALS -- Update

02-02-12

As noted in PTB 162, to further enhance the prequalification system, IDOT is in the process of creating a
web base application, Engineering Prequalification Agreement System (EPAS), to allow the electronic
submittal of Statements of Experience and Financial Condition from Consultant Engineering Firms. When
the electronic submittal is implemented, the department will no longer accept paper copies of the
Statement of Experience and Financial Condition.

The testing phase is slated to begin sometime this spring.

EPAS will also allow the submittal of Statements of Interest for the Professional Transportation Bulletin
from Consultant Firms as well. When the electronic submittal is implemented, the department will no
longer accept Statements of Interest via e-mail.

Note the process for submittal of Statements of Interest for the current PTB 163 is
not effected.

When we do determine the Statement of Experience and Financial Condition submittal time and the

Statements of Interest submittal times for future Professional Transportation Bulletin, IDOT will give firms
sufficient time to accomplish the new process.

Further information, as we begin implementation, will be sent via the e-mail distribution subscription
service.

To subscribe and/or unsubscribe go to the IDOT web site under Doing Business,
http://www.dot.il.gov/dobuisns.html then to Subscription Services, Design and Environment, Consultant

Engineering Subscription.
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ELECTRONIC PLAN SUBMITTAL

The Department of Transportation is in the process of implementing an electronic
bidding process. In preparation of the new bidding process, the electronic submittal of
plans from each District office to the Central Bureau of Design and Environment is
being implemented. Effective for the March letting in addition to the paper copies
required by each District, all contract plans and specifications will have to be submitted
electronically to the District office. Please reference the CADD ROADWAY AND
STRUCTURE PROJECT DELIVERABLES POLICY for information on the electronic
submittal.

The policy is available on our website under doing business/ consultant services/ CADD
Roadway Guideline or a this link http://www.dot.il.gov/desenv/caddref.html .

As a reminder CADD related files ( dgn & gpk) are also required at the time of plan
submittal to the District office. If you have any questions regarding electronic plan
submittal, please contact the CADD supervisor in the appropriate District.
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NOTICE
Department of Natural Resources
Selection for
PTB 162 Items 38 and 39

Department of Natural Resources (DNR) which requested Services in PTB 162, Selected
the following Consultants:

Item Project Description

38. Construction Inspection at abandoned mined lands reclamation project sites in North
& Central Region AML-GSwE-1148

Firm: Andrews Engineering

39. Construction Inspection, at abandoned mined lands reclamation project sites in
Southern Region AML-GSwE-1149

Firm: Brown and Roberts, Inc.
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Notice

Of Recent IDOT Staffing Changes
2-2-12

Mr. William R. Frey - Interim Director of Highways/Chief Engineer
Mr. Aaron Weatherholt - Interim Deputy Director
Mr. Justan Mann — Acting Engineer of Operations

Mr. John Baranzelli - Acting Engineer of Design and Environment
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llinois Department of Transportation

Office of the Secretary
2300 South Dirksen Parkway / Springfield, lllinois / 62764
Telephone 217/782-5597

December 20, 2011

MEMORANDUM TO ALL ILLINOIS DEPARTMENT OF TRANSPORTATION
VENDORS

SUBJECT: Communicating with Vendors

It has been brought to the attention of the lllinois Department of Transportation
(IDOT) from several sources that since the passage of Senate Bill 51 in August
2009, department employees have almost universally stopped communicating
and meeting with our business partners. This has been the unfortunate result
of the confusion and anxiety created by the bill. Now that rules have been
established and training has been made available for procurement
communication reporting, it is time for IDOT to do just that; communicate with
our vendors.

By separate memorandum, IDOT employees are being instructed, when
appropriate and possible, to meet with vendors for discussions that are
advantageous to both. Therefore, | am establishing criteria and procedures
that will allow communications and meetings between IDOT employees and
vendors.

If you want to request a personal meeting with lllinois Department of
Transportation (IDOT) staff and it is determined that such a meeting would
benefit the department, the meeting request should be honored at the
convenience and availability of IDOT employees. Such a meeting should not
be scheduled in the time period that is two weeks prior to a selection committee
meeting or a construction letting in order to remove any perception of the
vendor attempting to unduly influence the procurement decision. Although the
timing of the announcement of an RFP or other types of procurements are
difficult to gauge, meetings with vendors that normally compete for department
contracts through those types of processes should comply with all
requirements of this memorandum with the exception of the two weeks
exclusion of meetings before the procurement event.

At least two business days prior to the scheduled meeting date a
representative of your firm must submit an agenda and a completed and signed
OCC 2500 Form (Statement of Certification for Meeting with IDOT Staff) to the
IDOT scheduler of the meeting which will be shared with all IDOT attendees.
There will be no discussion of pending procurements by either side in the
meeting. The discussions can concern your company’s personnel, past
experience and successes, company capabilities, new technologies, work done
for other agencies and/or types of goods and services that your company
performs or provides. Your company representatives will be asked to take
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Memorandum to IDOT Vendors
Page 2
December 20, 2011

minutes during the meeting. If the discussion varies from the agenda or moves
to pending procurements the meeting will be terminated and the vendor will be
required to give a copy of their notes to the IDOT employee conducting the
meeting.

Any violations of these guidelines will be dealt with on a case-by-case basis but
could result in a one year suspension of your company’s ability fo meet with
department personnel. | will be the decision maker on those issues.

It is time to get back to meeting with, getting to know, and working with our
business partners for IDOT to be able to provide a better product for the
taxpayers. If both you and your firm's representatives and IDOT employees
follow the above guidelines, everyone will benefit.

Thank you for your interest in Hlinois’ transportation system.

b o, Sohaidn

Ann L. Schneider
Secretary
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¥/} llinois Department Statement of Certification
\ of Transportation For Firm/Vendors Meeting With IDOT Staff
Each firm/vendor meeting with IDOT staff must complete and sign this form before any such meeting
occurs. A new form must be completed for each meeting and each firm/vendor involved.

I, the undersigned, attest and certify that [, and the firm/vendor | represent, are aware of all legal requirements
for procurement communication reporting for the State of lllincis. This includes the contents of Public Act 096-
0795, commonly known as Senate Bill 51; and any subsequent amendments thereto. Legal requirements also
include internal IDOT policies on procurement communications as posted on its departmental website. [ also
attest and certify that the firm/vendor and | will adhere to those strictures, upon penalty of a one-year ban on
any communication with department personnel.

Further, | attest and certify that the firm/vendor and | are aware of departmental requirements governing such
communications, specifically,

» All opportunities for meetings are subject to IDOT staff availability.

e The firm/vendor must provide an agenda for the meeting, once scheduled, at least two (2) working days
prior to the meeting date.

+ The firm/vendor must take notes at all such meetings.

¢ No such meetings will take place less than two weeks before a Selection Committee Meeting or a
scheduled Letting.

= Discussions are limited to:
o Firm/vendor personne!
o Firm/vendor past experience
o Work done for other governmental entities
o Goods and Services offered by the firm/vendor
o Techriology
o THERE IS TO BE NO PROCUREMENT DISCUSSION, PERIOD, IN THESE MEETINGS.

o I such discussions occur, IDOT will collect meeting notes from the firm/vendor — augment them as
necessary — and post them on the web.

o In such cases, the individuals and firm/vendor involved may be barred from meeting with any IDOT staff
for one (1) year.

By:

Signature Date

Please Print Name Title

Please Print FirmvVendor Name

Printed 12/19/2011 OCC 2500 (12116/11)
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SB 51 Rules

Impacts

Reporting is required on all communications with outside entities that do or want to do
business with a state employee if the conversation is procurement specific.

IDOT immediately recognizes the issues with reporting publically procurement
conversations.

IDOT stopped scheduling meetings with outside entities about future procurements.

SB 51 Communications Reporting Aftermath

Two long years pass

Firm/venders hire and lose talent
Firm/vendors purchase new technology
Firm/vendors develop other relationships

SB 51 Communications Report Relief

Senator Harmon has a task force that is looking at the procurement reform legislation to
see if additional changes to the procurement laws are appropriate.

Task force will continue their work through the summer.

No action to date.

New Rules

IDOT staff determines their schedule.

Firm/vendor must provide an agenda two days before the meeting.

Consulting firmffirm/vendor must take notes.

All IDOT employees should also take notes.

Outside entities must sign an OCC 2500 Form that they are aware of the
communications reporting laws and will adhere to all of IDOT’s policies.

Lobbyists of firm/vendors are not prohibited from attending these scheduled meetings
since no reportable discussions are to take place. Meetings with lobbyists are
permissible as long as these rules are followed.

No meetings less than two weeks before a Selection Committee Meeting or construction
fetting.

All notes, the form signed by the firm/vendor and the agenda provided should be
retained by the IDOT employee that scheduled the meeting.

Discussions are limited to:
» Firm/vendor personnel
> Firmfvendor past experience
» Work done for local agencies, other state agencies or other states
» Technology
» Goods or Services performed by firm/vendor

NO PROCUREMENT DISCUSSION — PERIOD
» If procurement discussions occur, we take firm/vendors notes, add ours as
necessary and post them on the internet.
> If procurement discussions occur, firm/vendor may be barred from meeting with
anyone from IDOT for a year.
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springdfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #163
Publish February 2, 2012

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project to
the SOIPTB@dot.il.gov e-mail address.

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE
ABOVE E-MAIL ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR
BUREAU CHIEF PRIOR TO 12:00 P.M. LOCAL TIME, February 23, 2012. STATEMENTS RECEIVED
AFTER THIS TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm'’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning
your firm to members of the Consultant Selection Committee.
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Guidelines for Submitting Statements of Interest (SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the IDOT prequalification category of
work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project that includes
the following:

1) A cover sheet, clearly identifying the PTB Number, ltem Number, Firm Name, and IDHR
number (if available, see recurring notices). No additional information is required on the
cover.

2) A brief statement of the firm’s interest in performing the work. (Should be concise to the point,
suggest approximately 2 pages)

3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc.

4) Color graphics/photographs should be limited in the submittal because the size limitation on
incoming e-mail is 2 MB. Photo’s etc. can create a large file so use at your discretion.

5) Complete Exhibit A as follows:

a) List the required key personnel to match required prequalification categories and any
additional personnel requirements designated in the project advertisement. (Include firm
name if work is to be completed by Subconsultant)

b) QC/QA personnel must be different individuals than the staffing, which prepared the
documents.

c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed
two pages and must be relevant to the expertise required for the specific project.

d) Designate the estimated time required to complete the project using the personnel
presented. A completion date and/or number of months to complete the project should
also be provided.

d) Identify proposed subconsultants and item(s) of work they will perform. If a DBE Goal is in
the advertisement list the DBE subconsultant(s) and work the firm will be performing. All
Subconsultants must be prequalified in the area of work they will be performing.

e) Include Mentor Protégé data if participating.

6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New
Construction/Major Reconstruction) and all Environmental Reports (Environmental
Assessment and Environmental Impact Statements) require completion of Exhibit B.

7) Experience of the staff or firm in accomplishing similar types of work should be shown for
only the most recent projects and should be concise and relevant to the expertise required for
the specific project. If there are several projects with the same work completed, then one
summary would be adequate with each location and the project manager noted for each. This
information should be shown at the end of the SOI.

8) In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.
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Guidelines for Submitting Statements of Interest (SOI)

9) The Instructions for completing the Current Obligation documents immediately precede the

10)

11)

12)

13)

Current Obligation forms. The Current Obligation Forms should be a separate document from
the SOI. Only one copy for each prime, sent to the Central Bureau of Design and
Environment, is required.

Instructions for completing Disclosure Forms A and B are included on pages 1and 2
immediately preceding Forms A and B. Disclosure Forms should be a separate document
from the SOI. Only one copy for each prime, sent to the Central Bureau of Design and
Environment, is required. In addition, Form B should not include IDOT projects, since this
information is already included in the Current Obligations.

The Delinquent Debt Certification is separate document. Only one document, for prime and
subconsultants, with all pertinent data is required. Instructions are included at the bottom of
the Delinquent Debt document.

The Disclosure of Business Operations in Iran is a separate document. Only one document
for each prime is required. Instructions are included at the bottom of the Disclosure of
Business Operations in Iran document.

Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt
Certification, and Disclosure of Business Operations in Iran are available as word documents
on our web site: http://www.dot.il.gov/desenv/deform.html

The following addresses may be used when a hard copy of the SOl is requested to be sent to
the Central Office in the advertisement:

lllinois Department of Transportation
Bureau of Design and Environment
Chief of Preliminary Engineering
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, lllinois 62764

If SOI is required to be sent to the Region/District, use addresses as follows:

Region 1
Ms. Diane O'Keefe

District 1
201 West Center Court
Schaumburg, IL 60196

Region 2

Mr. Eric Therkildsen Mr. Eric Therkildsen
District 2 District 3

819 Depot Avenue 700 East Norris Drive
Dixon, IL 61021 P.O. Box 697

Ottawa, IL 61350
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Guidelines for Submitting Statements of Interest (SOI)

Regional Engineers Continued:

Region 3
Mr. Joseph Crowe

District 4
401 Main Street
Peoria, IL 61602

Region 4
Mr. Roger Driskell

District 6
126 East Ash St.
Springfield, IL 62704

Region 5
Mr. Omer Osman

District 8
1102 Eastport Plaza Drive
Collinsville, IL 62234

Mr. Joseph Crowe
District 5

Route 133 West
P.O. Box 610
Paris, IL 61944

Mr. Roger Driskell
District 7

400 West Wabash
Effingham, IL 62401

Mr. Omer Osman

District 9

State Transportation Building
P.O. Box 100

Carbondale, IL 62903
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using
Adobe Acrobat 5.0 or greater Software.

Electronic submittals should be made to the Central Office only. The Central Office will
forward the necessary consultant information to the Regions/Districts and other Bureaus
or Divisions. All electronic submittals should be addressed to SOIPTB@dot.il.gov

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm
Name Code that must be used when submitting electronic Statements of Interest. This
code appears on the SEFC Prequalification Page, the page that lists the prequalification
categories, and is sent with your annual prequalification letter. The code is located at the
top of the page and is next to the Firm Name.

It is important your e-mail appear exactly as the attached example described below:

(Note: ABC Engineering is used for example purposes only. The Code for this firm is
“ABC”)

e The Subject Line must read: FIRM NAME, PTB NUMBER, ITEM(S)

(Example: ABC Engineering, PTB 151, Items 4, 12, & 22) If there will be more than
one e-mail please note as follows: e-mail 1 of __ the total number to be sent.)

e The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s)
on which your firm is submitting.

(Example: ABC Engineering has submittals for PTB 151, ltems 4, 12 and 22.)

e The second line should list the name, phone number, and e-mail of the person to
contact should there be any questions regarding the submittal.

e FEach attachment must be labeled as indicated below:

1. For each Item on which you are submitting use your 2-6 character Firm Name
Code, immediately followed by the 2-digit Item Number (i.e., 01 through 99).
(Example: ABCO04.pdf)

2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code,
followed by WL.
(Example: ABCWL.pdf)

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code,

followed by DS.
(Example: ABCDS.pdf)
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character
Firm Name Code, followed by DP.
(Example: ABCDP.pdf)

5. For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character
Firm Code, followed by DISCIR.
(Example: ABCDISCIR.pdf)

Please review the following example e-mail:

N H ) @ B

1)
-
— Message Insert Options Format Text

e m 2 DELE 2N @ B A -

Attach Attach Business Calendar Signature Table Picture Clip Shapes SmartArt Chart Hyperlink Bookmark Text Quick Wo
File Item Card = E B Art E Box~ Parts~

Include T4 || Tables INustrations Links Tl

This message has not been sent.

To.. ||SOIF‘TB@I:IDt.iI.gDV
—
_'l e ||
Send

Subject: IABC Engineering-- PTE 151--ltems 4,12, & 22

ABC Engineering, PTB 151, ltems 04,12, & 22

Contact Name:
Contact Phone:
Contact E-mail:
T or oF or or o or e
A A fri— o A fin ]
abc04,pdf abclz.pdf abczz, pdf abcwL.pdf abchs,pdf abchP . pdf abcDISCIR, pdf

Detail Descriptions of Attachments for electronic submittal:

e ABCO04, ABC12, and ABC22 are the Statements of Interest for the submitted
Items and must include Exhibit A. Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A. If Exhibit B is
required, include next, followed by resumes of individuals listed on page 2 of
Exhibit B.

e ABCWL is the Current Obligation Form. Requirement: Only Prime submits one
copy of the Current Obligation Form. Instructions shown on page one should not
be sent.

e ABCDS is the Disclosure Forms. Requirement: Only Prime submits one copy of
the Disclosure Form. Disclosure file would consist of Form A and Form B.
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

e ABCDP is the Delinquent Debt Compliance Statement. Requirement: Prime and
any known subconsultants the prime will be using are required to submit this form.
The forms should be converted to pdf and submitted as one pdf document, not
multiple files.

e ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only
Prime submits one copy of the form.

Complete the word documents then convert them to the Adobe PDF for submittal. The
size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit, you must
separate contents into multiple e-mails. Identify the number of e-mails being sent, (i.e. 1
of 3). Scanned images, color graphics, and photographs, which are converted to Adobe
Portable Document Files (PDF) files, can become very large, use sparingly if at all.

Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Debt
Certification, and Disclosure Business in Iran are available as electronic documents and
may be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html. The
bookmarks in the Professional Transportation Bulletin are also linked to the website.

Use the latest documents provided on the web site. The documents are labeled as
follows:

e Exhibit A = BDE XHBT-A e Exhibit B = BDE XHBT-B

e Current Obligations = BDE CUR-OB

e Disclosure Forms (A & B) = BDE DISC 2 Template (Consultants)
e Delinquent Debt (Consultants) = BDE 3000

¢ Disclosure of Business In Iran= BDE 2900

We also have frequently asked questions for submitting Statements of Interest. They are
located at http://www.dot.il.gov/desenv/FAQ.html

If you have procedural questions regarding the submittal process, please contact Carrie
Kowalski at Carrie.Kowalski@illinois.gov.
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PROFESSIONAL TRANSPORTATION BULLETIN
REQUIRED FORMS
FOR
STATEMENT OF INTEREST SUBMITTAL

The forms listed below are in Microsoft Word 2007 except for the Current Obligations, which is
in Microsoft Excel.

To open Microsoft Office Word 2007 .docx or .docm files with Microsoft Office Word 2003, Word
2002, or Word 2000, you need to install the Microsoft Office Compatibility Pack for 2007 Office
Word, Excel and PowerPoint File Formats and any necessary Office updates. By using the
Compatibility Pack for the 2007 Office system, you can open, edit some items, and save Office
Word 2007 documents in previous versions of Word.

All required forms are located at: http://www.dot.il.gov/desenv/deform.html and are shown
below.

If the link next to form name below doesn’t open the document, go directly to the site above.

BDE 2900 Disclosure of Business Operations in Iran 09/14/09
BDE 3000 Delinquent Debt Certification (Consultant)

BDE CUR-OB Consultant's Current Obligations for Statements of Interest. 10/01/08
BDE XHBT-A Consultant Exhibits A 12/22/09
BDE XHBT-B Consultant Exhibits B 12/01/09
BDE DISC 2 Consultant's Disclosure Statement; Form A, Financial Information & Potential Conflicts of 8/24/11
Template Interest Disclosure; Form B, Other Contracts & Procurements Related Information Disclosure

(Consultants)
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http://www.microsoft.com/downloads/details.aspx?FamilyId=941B3470-3AE9-4AEE-8F43-C6BB74CD1466&displaylang=en
http://www.microsoft.com/downloads/details.aspx?FamilyId=941B3470-3AE9-4AEE-8F43-C6BB74CD1466&displaylang=en
http://www.dot.il.gov/desenv/deform.html
http://www.dot.il.gov/Forms/BDE%202900.docx
http://www.dot.il.gov/Forms/bde%203000.docx
http://www.dot.il.gov/Forms/BDE%20CUR-OB.xlsx
http://www.dot.il.gov/Forms/BDE%20XHBT-A.docx
http://www.dot.il.gov/Forms/BDE%20XHBT-B.docx
http://www.dot.il.gov/desenv/BDE%20DISC2.docx
http://www.dot.il.gov/desenv/BDE%20DISC2.docx
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Phase I/l project on 1-90/94 and 1-290/Congress Parkway.

Phase Il (construction inspection) for IL 59 from Ferry Road to
Aurora Avenue.

Phase | Studies Program Management for various projects.

Phase Il project for the replacement Torrence Avenue over Grand
Calumet River.

Phase | Studies Program Management for various projects.

Phase Il roadway reconstruction of Wolf Road from IL 21
(Milwaukee Rd.) to North of Hintz Road.

Various Phase Ill (construction inspection) projects.
Various Phase Il projects.
Various Phase Il projects.

Phase Il Project Management, various traffic control & signage
review for various projects.

Various Bridge Inspection Projects.
Various Value Engineering projects.
Phase Il project for IL 43, SB and NB bridges over MWRDGC RR.

Phase Il improvements to Des Plaines River Rd. from north of
Touhy Ave to north of US 12 Rand Road.

Various survey projects
Various survey projects.

Phase Il Reconstruction project for IL 171 Archer Avenue and 95"
street intersection.

Phase Il project for the intersection reconstruction of US 6 at Parker
Road.

Various Geotechnical Investigations projects

Various Quality Assurance Aggregate/HMA/PCC projects.
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22. Various Various Phase Il projects.
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23. Various Various Phase Ill (construction Inspection) projects

24. McDonough  Phase Il (construction Inspection) project for Contract 68A42.

25. Peoria Phase Il project for B.N.S.F. Railroad over IL 29 between Truitt Ave.

and Senachwine Creek in Chillicothe, IL.
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26. St. Clair Phase Il project IL. Ave., MLK Bridge over Mississippi River in East

St. Louis.
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28. Various Statewide Structural Engineering Services.
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Central Bureau of High Speed & Passenger Rail

30. Various Program Manager for HS&PR
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Job No. P-91-259-12, 1-90/94 and 1-290/Congress Parkway, Phase I/Phase |l Project, Cook
County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 20, 2012, at 1:00 P.M. at the
Region One, District One Office in Schaumburg.

Phase | and Il engineering services are required to perform all work associated with the
preparation of a Preliminary Engineering and Environmental Study anticipated to be processed
as a Categorical Exclusion (CE) and Phase Il preparation of contract plans and related bid
documents for the improvement of 1-90/94 and 1-290/Congress Parkway in the vicinity of and
including the interchange (Circle Interchange).

Phase | is expected to include stakeholder involvement, evaluating the operation of the
interchange and potentially adjacent interchanges, mainline 1-90/94 and [-290/Congress
Parkway, and the adjacent roadway network as necessary. In addition, the work may include
identifying improvements needed to address safety and operational deficiencies, preparation of
Access Justification Reports, complete bridge inspections and preparation of Bridge Condition
Reports. The Consultant's work effort during Phase | may also include data collection,
preparation of base maps and mosaics, complete topographic survey, accident analysis, traffic
studies, geometric studies, intersection as well as interchange design studies, traffic
maintenance analysis including a traffic management plan, drainage work including a Location
Drainage Study (LDS) and pump station analysis, cost estimates including a project
management plan, project report, and all other work necessary to complete Phase I.

Phase Il is expected to consist of roadway and interstate plan preparation that may include
widening and/or reconstruction; structure work including bridge rehabilitation and/or
reconstruction, possible retaining wall rehabilitation, reconstruction and/or construction; potential
intersection improvements and/or geometric modifications; and possible arterial road
improvements which may include the addition/upgrade of traffic signals and roadway lighting.
The proposed improvement may require new highway lighting system; new expressway signing;
highway drainage system; surveillance items and all other work as required to complete the
contract plans. It is likely that there will be several stages of work and multiple construction
contracts required to complete the project. As a result, the Phase Il portion of this project may
be negotiated in multiple parts. The Consultant selected for this project will be required to
provide input on the suggested sequencing of the stages and the most efficient way to package
the construction contracts based on but not limited to construction staging and costs per
contract. The Consultant may be required to maintain a project website for management of
electronic files and to make coordination more effective.

The department will furnish to the Consultant any available aerial photography and mapping,
crash data, utility coordination and correspondence, and archaeological, historical, biological,
and special waste survey and coordination. The department will also provide access to any
available archived “as-built” microfilm materials. A copy of the Master Plan Study completed for
the Interstate 290/90/94, Circle Interchange, from Western Avenue to Wells Street, and from
Polk Street to Hubbard Street completed January 2010 is expected to be utilized during this
study.
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The estimated construction cost for this contract is $375,000,000. The completion date for
Phase | will be 12 months after authorization to proceed. Phase Il will be negotiated near the
completion of Phase I. Phase Il work must be completed within 12 months after authorization to
proceed with Phase II.

Key personnel listed on Exhibits A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

The person who will perform/supervise the work in the area of hydraulic/drainage
calculations and preparation of the Drainage/Hydraulic Reports (must be an lllinois
Licensed Professional Engineer).

The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The person in charge of the CSS/Public Involvement procedures. Include a detailed
description of the CSS/Public involvement work he/she has directed involving facilitation
of public meeting and public hearing, organizing work groups and press conferences,
drafting press releases and property owner contract letters, etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)

Structures (Highway: Complex)

Location/Design Studies (Reconstruction/Major Rehabilitation)
Hydraulic Reports (Pump Station)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

After all responses have been evaluated, firms may be asked to make oral presentations
during the week of April 16, 2012.

Professional Transportation Bulletin 163 Published February 2, 2012


mailto:SOIPTB@dot.il.gov

Job No. C-91-287-12, IL 59 from Ferry Rd. to Aurora Ave. (lllinois Jobs Now) — Phase lll
Project, DuPage County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 25, 2012 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required to provide construction inspection for the
improvement of IL 59 from Ferry Road to Aurora Avenue. This project includes advance and
mainline work, as well as, interchange reconstruction, add lanes, pump station, noise walls, tree
removal, and landscaping. Work includes but is not limited to, utility relocations, roadway
reconstruction, widening, and resurfacing of IL 59 and side streets, temporary and permanent
traffic signals, drainage structures, sidewalks/shared use path, retaining walls, installation of
electrical duct banks, seven noise abatement walls, cleaning and painting existing bridge beam
and concrete repair of existing bridge substructure, complete reconfiguration of the existing
typical diamond interchange into a proposed Diverging Diamond Interchange. The IL 59 bridge
over |-88 shall have two independent bridge structures consisting of two spans each with total
length of 253 feet each. The two new structures are separated by a 44 foot wide open space
median. New traffic signals are proposed at the 1-88 north and south ramps. Pump Station No.
47 removal and replacement is expected to include concrete work, reinforcement bars, glass
block and masonry work, doors and frame, roofing, sheet metal work, storm sewer and
driveway. The pump station shall include mechanical work consisting of pumps including
motors, fabricated metal, bowls, and impellers, heating & ventilating equipment, piping for pump
and recirculation system and electrical distribution, control, instrumentation, intrusion and fire
alarm, lighting, equipment, conduit and wiring, packaged engine generator system, electrical
service connection and Supervisory Control and Data Acquisition (SCADA) system. Tree
removal and landscaping of the entire corridor as shown on the plans and all incidental and
collateral work necessary to complete the project is also included.

The following Structures are expected to be included:

e S.N. 022-2029 - [SB-IL 59 over 1-88]
e S.N. 022-2030- [NB IL 59 over 1-88]
o There are also several noise and retaining walls along the entire project.

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish an Assistant
Liaison Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project. The Consultant will
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perform on site inspection, layout including design changes, provide construction layout when
not provided for in the contract plans, provide geotechnical inspection and testing, prepare
records, maintain documentation, submit pay estimates, change orders and any other duties
that would require the services of an engineer to complete this project on a timely basis and in
accordance with State specifications.

The anticipated construction completion date for this contract is October 31, 2013. The
Consultant must complete and submit final measurements, calculations and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired).
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level || HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-91-291-12, Phase | Studies Program Management for Various Projects, Various
Routes, Various Counties, Region One, District One.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2012 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

A Program Management (PM) Consultant is required for Phase | engineering services. The
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader
and staff, and report to the Consultant Studies Unit Head. Consultant staff will be expected to
perform work in the district offices a minimum of three days a week. The Consultant will be
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being
performed by department personnel and other Consultants. The work may also include but
would not be limited to data collection, preparation of base maps and mosaics, geometric
studies, crash analyses, capacity analyses including intersection design studies, route as well
as stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports,
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other
related work necessary to complete various Phase | studies and tasks. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

Joint ventures will not be allowed on this project.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.

The cumulative cost of construction of these projects is anticipated to be in excess of
$100,000,000. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

Professional Transportation Bulletin 163 Published February 2, 2012



e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)
Special Studies (Traffic)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-269-12, FAP 358 (Torrence Avenue) over Grand Calumet River, Bridge
Replacement Phase Il Project, Cook County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2012 at 9:30 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates including Type, Size & Location (TSL), structure and roadway plans for the
replacement of the existing bridge structure carrying Torrence Ave. over the Grand Calumet
River. The proposed improvement is expected to be a complete bridge removal and
replacement of the existing truss bridge and precast prestressed concrete (PPC) box beam
approach spans with a 3-span structure with welded plate girders superstructure. The
improvement is anticipated to include Torrence Ave. roadway improvement from approximately
140™ St. to the south to 136" St. to the north, new lighting, and all other incidental works
required to complete the contract plans.

The following structure is anticipated to be in this project:
e S.N. 016-0934 existing, S.N. 016-2089 proposed — Torrence Avenue over Grand
Calumet River

The department will furnish the Consultant with project report, location drainage study,
pavement design, available microfilm plans, and any other available applicable data.

The estimated construction cost for this project is $12,000,000. The Consultant's work includes
preparation of TSL, plans, surveys, and geotechnical engineering services. The completion
date for this contract will be 12 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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e The person who will perform the work in the area of geotechnical analysis and the
preparation of the Structure Geotechnical Report (SGR) (must be an lllinois Licensed
Professional Engineer). Geotechnical Services (Subsurface Explorations and
Complex/Major Foundations) prequalification categories requirement maybe completed
by Sub and/or Prime.

e The person who will be in-charge of surveys (must be an lllinois Licensed Professional
Land Surveyor). Surveys prequalification category requirement may be completed by
Sub and/or Prime.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways: (Roads and Streets)
Structures (Highway: Complex)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-91-290-12, Phase | Studies Program Management for Various Projects, Various
Routes, Various Counties, Region One, District One.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 25, 2012 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

A Program Management (PM) Consultant is required for Phase | engineering services. The
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader
and staff, and report to the Consultant Studies Unit Head. Consultant staff will be expected to
perform work in the district offices three to five days a week. The Consultant will be required to
assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed by
department personnel and other Consultants. The Consultant will perform project management
for a variety of projects including, but not limited to, complex projects such as the proposed
improvement of 1-90/94 at 1-290 (Circle Interchange). Due to highly compressed schedules for
projects such as the Circle Interchange, significant coordination will be required to facilitate the
Phase Il work. Work orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis.

The Consultant’s work may include:

e Miscellaneous Phase | and Phase Il support;

e Manage assigned Consultant(s), including reviews and contract administration;

o Facilitate the resolution of contractual issues, drawing upon necessary resources within
IDOT;

¢ Manage and track project-level cost, schedule and budget requirements, and coordination
with program-level and assigned project-level controls personnel;

¢ Coordinate, validate, and monitor project scope;

o Facilitate and expedite the resolution of technical issues, drawing upon necessary
resources and experts in applicable disciplines;

e |dentify and implement all necessary coordination and communication within and outside
the Department; to IDOT and stakeholders as required;

e Hold regular progress meetings and briefings for IDOT including FHWA where details of
project and progress are presented;

o All other work as necessary and required to oversee and/or facilitate the completion of the
assigned projects for the department.

The work may also include data collection, preparation of base maps and mosaics, geometric
studies, crash analyses, capacity analyses including intersection design studies, route as well
as stream surveys, Project and/or Combined Design Reports, environmental studies including
report preparation, bridge inspections and condition reports, drainage studies including
Hydraulic Reports, cost estimates, public involvement, and all other related work necessary to
complete various Phase | studies and tasks.

The department will furnish the Consultant with any relevant and available information such as

accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.
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The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

Joint ventures are not allowed on this project.

The cumulative cost of construction of these projects is anticipated to be in excess of
$500,000,000. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:
e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, any staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, community impacts, and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recently approved Statement of Experience and Financial Condition.

Statements of Interest must also include a proposed organizational chart for the proposed PM
Consultant team, as appropriate, with proposed percentage of time commitment, as well as the
approach the firm would take on this project, and a summary of the pertinent experience of the
firm managing Phase | highway projects.

The prime firm must be prequalified in the following categories to be considered for this project:
Location/Design Studies (Reconstruction/Major Rehabilitation)
Environmental Reports (Environmental Assessment)
Structures (Highway: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-280-12, FAU 2695 (Wolf Road) from IL 21 (Milwaukee Rd.) to North of Hintz
Rd., Phase Il Roadway Reconstruction, Cook County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 25, 2012 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates, including roadway plans for the roadway reconstruction, profile modification,
addition of lanes, traffic signals and lighting of Wolf Rd. from IL 21 (Milwaukee Ave.) to north of
Hintz Road. The existing cross section of one lane in each direction with mountable medians is
expected to be reconstructed to provide a continuous bi-directional left turn lane. The
Consultant will prepare roadway plans, drainage plans, erosion control plans, traffic signal
plans, lighting plans, supplemental surveys, and all other related work necessary to complete
the contract.

The department will furnish the Consultant with available microfilm plans, project report,
Location Drainage Study, Environmental Study, and any other available applicable data.

The estimated construction cost for this project is $10,000,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

o The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway with
adequate plan review experience).

The prime firm must be prequalified in the Highways (Roads & Streets) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-286-12: Phase lll Various Projects, Various Routes, Various Counties,
Region One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 25, 2012 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District. Eight (8) to twelve (12) engineers and
/or engineering technicians are anticipated to be required during the 2012 and 2013
construction seasons. Typical assignments may include, but are not limited to, general
construction inspection, project finalization, and documentation, including PCC & bituminous
concrete paving operations, drainage, patching, bridge structures, bridge painting, and providing
general assistance as a member of a field crew. Work Orders under a blanket agreement will
be negotiated and authorized by the department on an as-needed basis. Survey/layout services
may be required. This work may be in either English or metric units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes, but is not limited to, providing staff, cell phones and vehicles.
The duration of time spent at a single location may vary as a funtion of work assignment needs.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub-consultants on the same project or on material coming in from the
same plant are prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will
disclose all current relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contract will be 18 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e Project Manager
e Inspectors (A current IDOT Construction Documentation Certificate is desired)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-278-12, Various Phase Il Projects, Various Routes, Various Counties,
Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2012 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services may be required to provide construction updates to contracts
designed by other firms, which are the result of field changes. The Consultant may also be
required to review and comment on contractor provided documents for contracts currently under
construction that may have been completed by other design firms. These may include but are
not limited to shop drawings, fabrication and erection plans. Work Orders under a blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

The department will furnish the Consultant with available microfiim plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all current
relationships with contractors.

The Consultant is expected to prepare roadway plans, TS&L plans, structure plans,
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility
investigation, detour route plan, applicable permits, and all other related work to complete
Phase Il work. The Consultant will also review and prepare plans to ensure all plans are within
the framework of department policies and procedures, local agency requirements, and all
applicable manuals and schedules.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 163 Published February 2, 2012


mailto:SOIPTB@dot.il.gov

Job No. D-91-279-12, Various Phase Il Projects, Various Routes, Various Counties,
Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2012 at 10:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services may be required to provide construction updates to contracts
designed by other firms, which are the result of field changes. The Consultant may also be
required to review and comment on contractor provided documents for contracts currently under
construction that may have been completed by other design firms. These may include but are
not limited to shop drawings, fabrication and erection plans. Work Orders under a blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all current
relationships with contractors.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

The Consultant is expected to prepare roadway plans, TS&L plans, structure plans,
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility
investigation, detour route plan, applicable permits, and all other related work to complete
Phase Il work. The Consultant will also review and prepare plans to ensure all plans are within
the framework of department policies and procedures, local agency requirements, and all
applicable manuals and schedules.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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10.

Job No. D-91-283-12, Phase |l Project Management, Various Traffic Control & Signage
Review for Various Projects, Various Routes, Various Counties, Region One/District One.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2012 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

A Project Management (PM) Consultant is required for engineering management, project
support, and other functions as required. The PM Consultant will be assigned to review various
plans and special provisions, which may be under contract with other Consultant engineering
firms or prepared by in-house IDOT staff as needed in order to meet project review & letting
deadlines. Work is anticipated to consist of the review of Traffic Control/Staging and
Maintenance of Traffic plans as well as overhead and ground-mount sign panel layout and
design plans. Work orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis. All work for this project may be in either English or
metric Units.

The work anticipated for the project may include:

o Review assigned project contract documents prepared by other consultant engineering
firms and/or IDOT in-house staff for safety, constructability, and conformance to
department policies, practices & procedures, in accordance with federal requirements
and guidelines such as those in the latest edition of the lllinois Manual on Uniform Traffic
Control Devices, including, but not limited to, plans and special provisions for IDOT
contracts and local agency contracts, detour plans, utility permits, traffic permits, and site
development permits

o Attend with or on behalf of IDOT staff (representing IDOT) periodic District Detour
Committee Meetings (in Schaumburg office)

o Attend with or on behalf of IDOT staff (representing IDOT) project-specific meetings
such as, but not limited to, project coordination meetings, concept review meetings with
designers and/or design consultants, project kick-off meetings, and project review
comment resolution meetings

¢ Identify and implement all necessary coordination and communication within and outside
the department as required

o Facilitate and expedite the resolution of technical issues, drawing upon necessary
resources and experts in applicable disciplines such as construction

o Facilitate the resolution of contractual issues, drawing upon necessary resources within
IDOT

e Any other work as required.
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Joint ventures will not be allowed on this project.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The department will provide applicable department policies and procedures as well as general
guidelines to the PM Consultant.

The completion date for this contract will be 36 months after authorization to proceed.

The PM Consultant and their staff will be expected to perform work similar to an IDOT Traffic
Control Supervisor as well as an IDOT Traffic Operations Engineer & staff. A staff member from
the PM Consultant will be expected to perform work in the District office in Schaumburg a
minimum of three days a week as required. It is anticipated that projects of varying complexity
will be assigned to the PM Consultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the review of the contract documents (must be an lllinois Licensed
Professional Engineer).

o The person who will perform the duties of Temporary Traffic Control Supervisor, that
individual in charge who is directly involved in the review of the Staging/Maintenance of
Traffic contract documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Sign Structure Engineer, that individual in
charge who is directly involved in the review of the sign panel design documents (must
be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

The Statement of Interest must also include the Consultant's relevant traffic
staging/maintenance of traffic plans and sign panel design projects completed by the firm for
IDOT Region One/District One within the past five years by members of the Consultant’s current
key personnel staff as listed above. Include no more than 10 applicable projects in the
Statement of Interest.

The prime firm must be prequalified in the Highways (Freeways) Category to be considered for
this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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11.

Job No. D-91-289-12, Various Bridge Inspection Projects, Various Routes, Various
Counties, Region One, District One.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2012 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Bridge Inspection services are required to inspect various bridges throughout the District and to
prepare reports documenting their condition and deficiencies. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

Inspections may include but are not limited to the routine NBIS and Fracture Critical reports,
vertical clearance measurements, maintenance repair recommendations, impact beam damage
evaluation, and measurements, cross sections for underwater inspections, deck coring and
testing, documentation of structures with known deficiencies, and/or deck infrared
thermography. For the 8 operational bascule bridges, in addition to the previously noted
inspections, an inspection of the electrical and mechanical components may be required.

The department will furnish the Consultant with structural plans and previous Inspection Reports
for each bridge to be inspected.

The Consultant's work includes all necessary traffic control, Railroad Flaggers, Railroad
Insurance, Access Equipment, and any other necessary inspection equipment required to fully
inspect these bridges. The Consultant will be required to coordinate each inspection with the
appropriate authorities — including but not limited to the IDOT Bureau of Traffic, various
Railroads, Coast Guard Districts, lease holders, etc. Please note inspections requiring lane
closures on heavily traveled routes will be restricted to off-peak hours. If bridge washing is
required prior to the inspection, the washing shall be arranged by the Consultant. The
Consultant will submit to the department all necessary documentation, to include but not be
limited to, NBIS Inspections, Fracture Critical Inspections, and Proposed Maintenance Repair
Sheets, as well as photographs, sketches, and reports to completely document any deficiencies.
The Consultant should report any emergency critical findings during the inspection to IDOT as
soon as possible. Inspection reports must be submitted within six weeks of the date of
inspection. The completion date for this contract will be 24 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer and/or an lllinois
Licensed Structural Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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o The person who will assume the duties of the Inspection Team Leader must meet FHWA
requirements and be an approved Team Leader with the State Program Manager in
lllinois. The Team Leader(s) for Fracture Critical Bridge Inspections must have attended
the 3-day NHI-Fracture Critical Inspection Techniques for Steel Bridges Class. The
Team Leader(s) on the inspection of Bascule Bridges shall have demonstrated previous
experience on similar bridges.

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Advanced Typical)
Structures (Railroad)
Structures (Movable)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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12.

Job No. D-91-292-12, Various Value Engineering Projects, Various Routes, Various
Counties, Region One, District One.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 20, 2012 at 9:30 A.M. at the Region
One, District One Office in Schaumburg.

Engineering services are required for value engineering on approximately 10 to 15 various
projects throughout the District for use primarily on Phase | and Phase Il projects. This work
shall include Value Engineering (VE) Studies submitted in a written report. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis.

The Consultant will assemble a multi-disciplined VE project team of approximately 5-7 people.
The VE team is to be lead by an lllinois Licensed Professional Engineer with experience in
roadway and bridge design and carry the designation of a certified value engineer specialist.
The VE team will use brainstorming techniques to develop good alternatives to the proposed
project design, generating a large and creative list of potential solutions to items identified in the
Investigation and Analysis phases. The Team should be structured so there is appropriate
expertise to evaluate the major problem areas anticipated within the project. In addition to the
technical discipline such as design, construction, and environmental, the VE team must possess
experience in construction cost estimating and cost-benefit analysis. The VE team must also
have CADD micro-station capability to develop, analyze and propose modifications within the
VE time schedule. “Read-Only” CADD files in Micro-Station format will be made available to the
VE team.

The Consultant will be expected to develop the VE work plan for projects assigned by the
department. The plan shall as a minimum include step, methodology, criteria, timing and
deliverables.

The department will furnish the Consultant with available roadway plans, microfilm of old plans,
project reports, traffic data, soils reports, hydraulic reports, location drainage studies, bridge
condition reports and other information as available. The VE team leader is to coordinate with
the department on specific needs for the particular project to be studied.

The estimated construction cost of these projects may range from $20,000,000 to $70,000,000.
The Consultant's work includes evaluating, determining and developing the best alternatives.
The Consultant will present the recommendation to the department along with an
implementation plan. The Consultant will be responsible for developing the Value Engineering
Report. A step by step record of the VE analysis is required as part of the VE Report. The
completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be experienced in managing multiple VE studies).
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e The person who will perform the responsibilities of being the Value Engineering Team
Leader (One leader per project). This person must be an lllinois Licensed Professional
Engineer and a Certified Value Engineering Specialist.

e Supporting personnel (VE team members) in the following critical areas: highway design,
highway planning, environmental, structures, soils, hydraulic and traffic signal design.

e Micro Station/CADD personnel.
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Or send hard copy responses to:

One copy to: & One copy to

lllinois Department of Transportation lllinois Department of Transportation
Attn: Ms. Janet Pisani Attn. Mr. John Fortmann

PTB 163 — Item 12 PTB 163 — Item 12

Bureau of Design and Environment Region One, District One
Consultant Unit, Room 330 201 West Center Court

2300 South Dirksen Parkway Schaumburg, IL 60196

Springfield, lllinois, 62764
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13.

Job No. D-91-281-12, IL 43 (Harlem Ave) SB and NB Bridges over MWRDGC RR, Phase Il
Project, Cook County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2012 at 9:30 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications and cost
estimates for SB IL 43 deck and substructure repair (SN:016-2412); NB IL 43 bridge
replacement (S.N. 016-0314) and lighting modification over MWRDGC RR.

The Consultant's work includes preparation of contract plans, specifications, and estimates.
The Consultant will prepare roadway plans, TS&L plans, structure plans, geotechnical borings,
investigation & analyses, supplemental surveys, drainage & utility investigation, maintenance of
traffic plan, all applicable permits, and all other necessary related work to complete Phase |l
contract plans. The Consultant will also review and prepare plans to ensure all plans are within
the framework of the Department’s policies and procedures, local agency’s requirements; and
all applicable manuals and schedules.

The department will furnish the Consultant with available microfilm plans, bridge condition
report, project report, bridge condition survey and analysis, and other necessary items.

The estimated construction cost for this project is $4,650,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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14.

Job No. D-91-285-01, FAU 2710 (Des Plaines River Rd.) from north of Touhy Ave. to north
of US 12 (Rand Road), Phase Il Project, Cook County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2012 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for improvements to Des Plaines River Rd. from
north of Touhy Ave. to north of US 12 (Rand Road). The Consultant’'s work is expected to
consist of preparing plans, specifications, and estimates for the reconstruction and widening of
the Des Plaines River Road. The Consultant’s work may include survey, geotechnical borings,
preparing TSL plans, completing and updating existing design plans that are partially complete
and finishing the contract plans. The proposed improvement will provide traffic signal
modernization, an enclosed drainage system, retaining walls, culverts, modifications to existing
lighting, and any other incidental work required to complete the Phase Il contract plans. Also,
the Consultant will update existing contract plans to current standards, specifications, and
estimates for the rehabilitation of the existing retaining wall located between Thacker Street and
Prairie Avenue.

The following structure is included in this project:

e S.N. 016-W881 (existing retaining wall) between Thacker Street and Prairie Avenue.
e Twin box culvert at EIk Boulevard

The department will furnish the Consultant with project report, hydraulic report, location
drainage study, pavement design, available microfiim plans, any available data, existing
developed contract plans, and any other necessary items.

The estimated construction cost for this project is $19,500,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
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must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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15.

Job No. D-91-255-12, Various Land Surveys, Various Routes, Various Counties, Region
One / District One

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 20, 2012 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions, and field staking of same. Some GIS and database work might also be
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT
projects.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
must be an lllinois Licensed Professional Land Surveyor.

e The person who will perform the QA/QC review work of all milestone submittal
documents (must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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16.

Job No. D-91-266-12, Various Land Surveys, Various Routes, Various Counties, Region
One / District One

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 20, 2012 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions, and field staking of same. Some GIS and database work might also be
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT
projects.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
must be an lllinois Licensed Professional Land Surveyor.

e The person who will perform the QA/QC review work of all milestone submittal
documents (must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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17.

Job No. D-91-268-12, FAU 3565 (IL 171)(Archer Ave.) and 95" Street Intersection
Reconstruction, Phase Il Project, Cook County, Region One, District One.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 25, 2012 at 9:30 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for preparation of plans, specifications, and cost
estimates, for the reconstruction of IL 171(Archer Ave.) and 95" Street intersection within Paw
Paw Woods Nature Preserve of the Forest Preserve District of Cook County (FDPCC) and
within unincorporated Willow Springs. The existing cross section of IL 171 consists of 12°-0”
wide through lane in each direction with variable width aggregate shoulders. Ninety-Fifth Street
“Wye” is composed of two bi-directional ramps; Ramp A and Ramp B. Both ramps consist of
one 12’-0” wide lane in each direction. The proposed cross section for IL 171 is expected to
consist of one 12’-0” wide north bound to east bound right turn lane, a south bound to east
bound left turn lane, and one through lane in each direction. Shoulders and curb and gutter are
also proposed along IL 171. Ninety-Fifth Street Ramp B is expected to be realigned slightly to
accommodate a 12’-0” wide westbound to southbound left turn lane and a 12’-0” wide
westbound to north bound right turn lane, separated by an island. The profile of Ninety-Fifth
Street is anticipated to be lowered to meet the existing profile of IL 171. Shoulders and curb and
gutter are also proposed along this route as well. Ramp A is expected to be removed and re-
graded back into the existing land. An existing box culvert under Ramp A which extends to the
west side of IL 171 is expected to be repaired.

The department will furnish the Consultant with available microfilm plans, Project Report,
Location Drainage Studies, and any other available items.

The estimated construction cost for this project is $4,500,000. The Consultant’s work includes
preparation of contract plans, specifications, and estimates, including maintenance of traffic
plans and all other works required to complete the project. The completion date for this contract
will be 12 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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o The person who will perform/supervise the work in the area of drainage calculations and

preparation of proposed drainage plans (must be an lllinois Licensed Professional
Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer) work with adequate plan
review experience.

The prime firm must be prequalified in the Highways (Roads & Streets) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 163 Published February 2, 2012


mailto:SOIPTB@dot.il.gov

18.

Job No. D-91-284-12, US 6 at Parker Rd., Phase Il Project in Will County, Region One,
District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2012 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications, and cost
estimates for the intersection reconstruction of US 6 at Parker Road. The work may consist of
channelization at the intersection or a single lane roundabout. Proposed channelization is
expected to include a left turn lane on each leg, an eastbound right turn lane on US 6, and a
new traffic signal installation. A proposed single lane roundabout would require adequate right-
of-way for a future second lane and installation of lighting. Also expected is a 10-foot shelf which
would provide a future multi-use path on the south side of US 6 and the east side of Parker
Road. Also anticipated is a 5-foot shelf to be provided on the north side of US 6 and the west
side of Parker Road.

The Consultant's work includes preparation of contract plans, specifications, and estimates.
The Consultant will prepare roadway plans, geotechnical borings, investigation & analyses,
supplemental surveys, drainage & utility investigation, maintenance of traffic plan, all applicable
permits, and all other necessary related work to complete Phase Il contract plan.

The department will furnish the Consultant with available microfilm plans, project report,
hydraulics report, and other available applicable data.

The estimated construction cost for this project is $3,500,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the Highway (Roads & Streets) categories to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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19.

Job No. D-91-285-12, Various Geotechnical Investigation Projects, Various Counties,
Region One/District One.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2012 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for all work required for preparation of Roadway
Geotechnical Reports (RGRs) and Structure Geotechnical Reports (SGRs) at various locations
in Region One/District One. In addition to RGRs and SGRs, the work may also consist of
pavement cores and evaluations, ground water studies, and specialized geotechnical analysis
and design as needed. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The department will furnish the Consultant with the available plans, historical data, and survey
bench marks necessary to perform the work.

The Consultant's work includes all management, layout, provisions for traffic control, drilling,
laboratory testing, analysis, drafting, and report preparation necessary for RGRs and SGRs or
other projects as assigned. The completion date for this contract will be 24 months after
authorization to proceed.

The Consultant will also be expected to perform work similar to an IDOT Geotechnical Analysis
Engineer and report to the Geotechnical Section Chief. The Consultant’s work may include data
collection, geotechnical analyses, and review of geotechnical reports prepared by others. The
Consultant will be expected to perform work in the District office as needed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

The prime firm must be prequalified in the following categories to be considered for this project:

Geotechnical Services (Subsurface Explorations)

Geotechnical Services (General Geotechnical Services)
Geotechnical Services (Structure Geotechnical Reports (SGR))
Geotechnical Services (Complex Geotechnical/ Major Foundation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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20.

Job No. C-91-288-12, Various Quality Assurance Aggregate/HMA/PCC Projects, Various
Routes, Various Counties, Region One, District One.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 25, 2012 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required to perform quality assurance responsibilities of hot-
mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation Control
System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles (RAS)
testing and pipe and precast producers. Additional services and responsibilities include
structural steel and miscellaneous materials inspection at various sources or jobsites. Additional
services and responsibilities include Independent Assurance sampling and testing for the
department for both HMA and PCC according to Federal guidelines at both plants and jobsites
on as as-needed basis. The project includes Complete Quality Assurance Testing in
accordance with The Standard Specifications for Road and Bridge Construction, Policy
Memorandums 19-08, 25-08, 28-10 and any appropriate contract special provisions and plan
notes or details. Work orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pipe and
precast facilities and various producers and suppliers of structural steel and miscellaneous
materials.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Policy Memorandums 19-08 and 25-08, 28-10 and the Consultant agreement. The Consultant
will maintain records and submit documentation of QC and QA activities required by the
construction contract and Policy Memorandums 19-08 and 25-08 and 28-10.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o The Liaison Engineer who will assume duties as project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person(s) who will be in charge of QA Lab and Field Testing.
e QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Testing Technicians.
e The Materials QA Technician.

e Structural Steel and Miscellaneous Materials Source Inspector
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Quality Assurance: QA HMA and Aggregate)
Special Services (Quality Assurance: QA PCC and Aggregate)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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21.

Job No. C-92-110-12, Various Phase Ill Projects, Various Routes, Winnebago County
Only, Region Two/ District Two.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2012 at 1:30 P.M. at the Region
Two, District Two Office in Dixon.

Phase Il engineering services are required to provide construction inspection for various
projects in District Two. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The Consultant will provide sufficient staff to perform all of the engineering serviced required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

The estimated construction costs for these projects are $200,000 to $12,000,000. The
Consultant will be required to complete and submit final measurements, calculations, and
contract record documents to the department no later than six (6) weeks after the completion of
the project. The completion date for this contract will be 30 months after authorization to
proceed. The agreement with the Consultant will have an option for renewal by the department
for an additional 30 months.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials QA Technician/Inspector(s) - Include specific details of aggregate source
certification, bituminous, and/or PCC QC/QA training, and details of experience with
materials inspection.
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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22,

Job No. C-92-109-12, Various Phase Ill Projects, Various Routes, Various Counties,
Region Two/ District Two.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2012 at 10:30 A.M. at the
Region Two, District Two Office in Dixon.

Phase Il engineering services are required to provide construction inspection for various
projects in District Two. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The Consultant will provide sufficient staff to perform all of the engineering serviced required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

The estimated construction costs for these projects are $200,000 to $12,000,000. The
Consultant will be required to complete and submit final measurements, calculations, and
contract record documents to the department no later than six (6) weeks after the completion of
the project. The completion date for this contract will be 30 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials QA Technician/Inspector(s) - Include specific details of aggregate source
certification, bituminous, and/or PCC QC/QA training, and details of experience with
materials inspection.
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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23.

Job No. C-94-058-12, Construction Inspection, Various Routes, Various Counties, Region
Three/District Four.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 26, 2012 at 10:30 A.M. at the
Region Three, District Four Office in Peoria.

Phase Il engineering services are required for the construction inspection, supervision, material
testing, certification, documentation, and field inspection for roadway rehabilitation throughout
District Four. The various types of jobs to be staffed by Consultants will be, but are not limited
to, route and seal, patching, traffic signals, landscaping, milling and resurfacing and pavement
marking. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The Consultant will also be asked to furnish approved personnel to assist a District Resident
Engineer/Technician on various projects. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by
Region Three/District Four for each project. lllinois Construction Records System (ICORS)
software will be provided for downloading on the Consultant’s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained on how to manage the program and what correspondence will be required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

o The Liaison Engineer who will assume all duties as Project Manager for all aspects of
the work (must be an lllinois Licensed Professional Engineer).

e The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction
Documentation certificate)
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The prime firm must be prequalified in (Special Services) Construction Inspection to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design & Environment at the following address:
SOIPTB@dot.il.gov.
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24,

Job No. C-94-009-10, Construction Inspection Contract 68A42, near Macomb, in
McDonough County Region Three/District Four.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 25, 2012 at 10:00 A.M. at the
District Office in Peoria.

Construction contract 68A42 is located in McDonough County near Macomb. Contract 68A42
consists of the mainline grading for the future construction of IL 336/IL 110 which is the
northwest quadrant of the Macomb Bypass from US 136(W) to US 67(N).

Phase Il engineering services are required for the construction inspection, supervision,
materials testing (including, but not limited to, PCC, HMA and embankment testing), materials
certification and all documentation for this project. The Consultant staff will report to a District
Resident Engineer/Technician on this project. The Consultant will be required to perform on-
site inspection, verification of contractor staking, maintain documentation, and any other duties
that would be required by the Resident Engineer/Technician to complete these projects on a
timely basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub-consultants, on the same project or on material coming from the
same plant is prohibited. At the negotiation meeting, the prime Consultant and sub-
consultants(s) will disclose all current relationships with contractors.

The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade
and any other equipment deemed necessary to perform the work. Overnight lodging may be
required.

The construction project is scheduled for a November 16, 2012 letting and a Fall 2014
completion. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A of the Statement of Interest for this project must include:

e The Liaison Engineer (with current IDOT Construction Documentation certificate)
o The Construction Inspector(s) (with current IDOT Construction Documentation certificate)

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design & Environment at the following address:
SOIPTB@dot.il.gov.
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25.

Job No. D-94-038-12, B.N.S.F. Railroad Replacement over IL 29 between Truitt Avenue
and Senachwine Creek in Chillicothe, Phase Il Project, Peoria County, Region
Three/District Four.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035

The Consultant who is selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on April 24, 2012 at 10:30 A.M. at the Region
Three/District Four Office in Peoria.

Phase Il engineering services are required for the preparation of plans, specifications and cost
estimates for the replacement of a bridge carrying the B.N.S.F. Railroad over IL 29 between Truitt
Avenue north to Senachwine Creek in Chillicothe. It is expected that the roadway underneath the
bridge will be widened from two to four lanes with curb and gutter, sidewalks and a bike path.

The following structures are included in this project:

e Structure No. 072-9901 — North Structure Removed
e Structure No. 072-9902 — South Structure Removed
e Structure No. 072-9922 — New Structure

The Consultant’'s work includes the preparation of contract plans, specifications and cost estimates.
The Consultant will prepare roadway and structure plans, TS&L plans, geotechnical borings,
investigation and analysis, supplemental survey, right-of-way survey, plan and plat preparation,
drainage and utility investigation, maintenance of traffic, all applicable permits, and all other necessary
related work to complete contract plans.

The department will furnish the Consultant with available plans, Bridge Condition Report, Structural
Geotechnical Report, TS&L plan for the railroad structure, aerial survey, Project Report and other
necessary items.

The estimated construction cost for this project is $22,000,000. The completion date for this contract
will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e The person who will assume the duties of Project Manager for all aspects of the work

(must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

o The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
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lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer). The Geotechnical Services (SGR) prequalification category may
be completed by the Prime and/or Sub Consultant.

e The person who will be in charge of surveys (must be an lllinois Licensed Land Surveyor).
Surveying prequalification category requirement may be completed by the Prime or Sub
Consultant.

e The person who will perform/supervise the work in the area of location drainage
calculations and preparation of the Drainage Reports (must be an lllinois Licensed
Professional Engineer). Location Drainage category may be completed by the Prime or
Sub Consultant.

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Railroad Bridges)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design & Environment at the following address:
SOIPTB@dot.il.gov.
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26.

Job No. D-98-074-07, FAP 799 (lllinois Ave.), MLK Bridge over Mississippi River in East
St. Louis, Phase Il Project, St. Clair County, Region Five/District Eight.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2012 at 10:00 A.M. at the
Region Five/District Eight Office in Collinsville.

Phase Il engineering services required for this project includes preparation of a Bridge Condition
Report (BCR), structure plans, specifications and estimates for the anticipated repair work and
bridge painting. The Consultants work includes the plans, special provisions, estimate of time
and cost, and all other work required to complete the contract.

The following structure is included in this project, S.N. 082-6001 (lllinois Ave. over Mississippi
River) also known as Martin Luther King Bridge.

The department will furnish the Consultant with any available plans, field notes, traffic data,
accident statistics, agency coordination, existing right-of-way plans, aerial photos, and any other
applicable information for the project.

The estimated construction cost for this project is $7,500,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, the individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of structural engineering
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

e The person who will perform the QC/QA review of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the Structures (Highway: Complex) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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27.

Job No. P-30-010-12, Survey Manual Update/Rewrite, Bureau of Design and Environment.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and any subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2012 at 10:00 A. M. at the Harry
R. Hanley Building, Central Bureau of Design and Environment in Springfield.

Engineering services are required to update the Survey Manual. The Consultant shall update
the Survey Manual to reflect the current status of highway surveying policy in accordance with
IDOT policies and specifications including researching, reviewing and recommending revisions
based on recent highway survey literature including but not limited to the latest editions of the
ACSM Definitions of Surveying and Associated Terms, Federal Geodetic Control Subcommittee
“Standards and Specifications for Geodetic Control”, lllinois Compiled Statutes, Highway Code,
and current IDOT publications, including but not limited to the Land Acquisition Manual, BDE
Manual, Construction Manual, CADD Project Deliverables Policy and CADD Roadway Guide,
Departmental Orders, and Employee Safety Code. Also included will be revisions due to new
and/or revised State/Federal Rulemakings, regulations and legislative statutes that impact
highway surveying. Incorporation of various Bureau Policies and Federal Guidelines will be
included in the revisions.

The Consultant is required to have the following:

o Experience in research, development, and production of technical manuals, including the
preparation of manuals for IDOT (desired) and/or other Departments of Transportation.

o Detailed knowledge of and experience in working with current surveying methods and
procedures.

¢ Ability to produce the Survey Manual electronically utilizing the latest version of Microsoft
Word, CADD Micro-Station, Pagemaker, and Adobe Acrobat (PDF).

o At least one lllinois Licensed Professional Land Surveyor on staff and assigned to this
project. It is desired that the Consultant have multiple Licensed Professional Land
Surveyors on staff to work on this project.

The department will furnish the Consultant the existing Survey Manual and any suggested
revisions and/or additions.

The completion date for this contract will be 24 months after the authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work.
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e The person(s) performing the work on the following chapters in the manual:

Geodetic Surveying
Design Surveys
Photogrammetry
Land Surveying
Construction Surveys
Safety

Statements of Interest must also include the following:
* Firm’s experience with the development of technical manuals.
» Firm’s techniques for completion of this work.
» Names of key personnel, along with resumes indicating qualifications.

+ A statement of your firm’s ability to do the work in-house or if necessary, what work you
would need to subcontract.

+ A statement of your firm’s ability to perform the work within the time frame described
above including allowance for review by IDOT Central Office and District Offices.

* Name and phone number of the contact person in your organization.

Statements of Interest, including resumes of the key people noted above, may be e-mailed to
SOIPTB@dot.il.gov or send two hard copies to the following:

Send the two (2) hard copy responses to:

lllinois Department of Transportation
Bureau of Design and Environment
Attn: Ms. Janet Pisani

PTB 163-027

Consultant Unit, Room 330

2300 South Dirksen Parkway
Springfield, lllinois, 62764.
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28.

Job No. D-30-007-12, Statewide Structural Engineering Services, Bureau of Bridges and
Structures.

The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on April 24, 2012 at 10:00 A.M. at the
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Various structural engineering, geotechnical/foundation, and hydraulic services are required by
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element
Level Inspections, Damage Inspections, plan preparation for the repair, rehabilitation, or
replacement of structures, Load capacity rating of existing and/or new structures, drafting
services and possible field investigations. The Consultant may be required to provide the
appropriate bridge inspection equipment to complete NBIS and Damage Inspections and field
investigations. The Consultants may also be required to provide the appropriate traffic control.
Work Orders under a blanket agreement will be negotiated and authorized by the department on
an as needed basis. All work for this project may be in either English or metric units.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time period.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 24 months

Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for aspects of the work: (must be
an lllinois Licensed Professional Engineer).

o Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be an
lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or
geotechnical/foundations/wall design recommendations (must be an lllinois Licensed
Professional or Structural Engineer) shall be identified. The Geotechnical Services (SGR)
prequalification category may be completed by the Prime and/or Sub.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer with adequate plan review experience).
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o Person(s) who will perform/supervise the work in the area of Hydraulic Reports and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional
Engineer). Hydraulic Reports: Typical prequalification category requirement may be
completed by the Prime and/or Sub.

e Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Team Leader and an lllinois Licensed Professional
Engineer or lllinois Licensed Structural Engineer. In addition, the staff performing this
work must be identified.

The prime firm must be prequalified in the Structures (Highway: Typical) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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29.

Job No. D-30-006-12, Various Bridge Painting Inspections Statewide, Bureau of Bridges
and Structures.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 8, 2012 at 10:00 A.M. at the Harry
R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Phase lll engineering services are required for the supervision, inspection, and documentation
of various painting contracts and other coatings related expertise statewide. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis. The services include providing contract supervision/inspection for various painting
contracts as requested by the Districts and authorized by the Bureau of Bridge and Structures.
Services also includes providing paint coating failure analysis for ongoing or recently completed
painting projects along with recommended solutions, providing technical assistance on
specifications, special provisions and various other departmental policies, providing evaluations
and recommendations of new painting, cleaning, or containment systems as necessary. The
project also involves providing environmental monitoring assistance and training when
necessary, and suitable traffic control according to departmental standards, when required.

For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as
Resident Engineer(s) on assigned projects. The Consultant will perform on-site inspection,
maintain documentation, and submit pay estimates, change orders, and any other duties that
would require the services of an engineer/technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by the
Department for each project. lllinois Construction Records System (ICORS) software will be
provided for downloading on the Consultant’s computer.

For other coatings related expertise, the Consultant will furnish approved personnel,
documentation, and services as necessary to perform the work as assigned.

The department will furnish the Consultant with site specific plans and specifications per project,
the existing special provisions, the 2007 Standard Specifications for Road and Bridge
Construction, the 2010 Supplemental Specifications, any other available paint data, and a
contact person(s) to act as a liaison between the Consultant and the department.

The Consultant is required to have the following:

e Five years of experience in construction management and inspection services during
surface preparation and coating application.

e Three years of experience in environmental and worker monitoring on industrial lead paint
removal projects.

e The use of a laboratory accredited by the American Industrial Hygiene Association (AIHA)

for the analysis of metals for all worker exposure filter analyses including PM-10 and TSP-
lead filters.
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o A fully equipped analytical and physical testing laboratory to support technical and field
personnel, as well as associated coatings and monitoring instrumentation necessary to
support multiple field projects.

¢ Documented and acceptable quality control procedures.

¢ All the necessary equipment to provide or accomplish the above mentioned tasks.

This completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

¢ The person who will assume the duties of the Project Manager for all aspects of the work
(must be an lllinois Registered Professional Engineer).

e The person performing the duties of the Project Engineer (must be a National Association of
Corrosion Engineers (NACE) Certified Coatings Inspector — Level 3).

e The person(s) performing the duties of the Resident Liaison Engineer/Technician(s) (must
be a NACE Certified Coatings Inspector — Level 3).

e The Documentation Engineer/Technician. (The person actively performing the
documentation on the project must possess a current IDOT Construction Documentation
certificate. Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.

Statements of Interest must also include the following:

e Your firm’'s experience with this type of work, including the firm’s experience in
construction management and inspection and in environmental work and worker
monitoring.

e Your firm’s techniques for completion of this work.

e Names of key personnel along with resumes indicating qualifications including the
registered Professional Engineer in charge of the project, the person who will act as a
Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will
act as Resident Liaison Engineer/Technician(s). (Exhibit A)

¢ A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

e Name, location, and accreditation of laboratory to be used.

o A statement of your firm’s ability to perform the work within the time frame described
above.

e The firm’s quality assurance and quality control plan.
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e Name and phone number of the contact person in your organization.

Statements of Interest, including resumes of the key people, may be e-mailed to the
SOIPTB@dot.il.gov or send two hard copies to the following:

Send the two hard copy responses to:

lllinois Department of Transportation
Bureau of Design and Environment
Attn: Ms. Janet Pisani

PTB 163- Item 029

Consultant Unit, Room 330

2300 South Dirksen Parkway
Springfield, lllinois, 62764.

Professional Transportation Bulletin 163 Published February 2, 2012


mailto:SOIPTB@dot.il.gov

30.

Job No. D-30-008-12, Program Manager (PM) HS&PR in lllinois, Various Counties,
(Central Bureau of High Speed & Passenger Rail).

This project contains federal funds.
This project requires 30% DBE participation
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 20, 2012 at 1:00 P.M. at the Harry
R. Hanley Building, Central Bureau of High Speed & Passenger Rail in Springfield.

Phase I, Il & lll and maintenance oversight services are required for high speed and passenger
rail programs in lllinois, primarily the Chicago to St. Louis corridor. The Consultant Program
Manager (PM) will manage various projects, which are under contract with other Consultant
engineering firms. Work orders under the blanket agreement will be negotiated and authorized
on an as-needed basis. All work for this project may be in either English or metric units.

Joint Ventures will not be allowed on this project.

The PM will be expected to oversee and/or perform work similar to an IDOT Section Chief &
staff. This work may include but is not limited to engineering, technical, management, land
acquisition, environmental, and administrative services to assist in bringing to completion as
expeditiously as possible the program intent.

The work anticipated under this program may include, but not be limited to, organization &
protocol development, contracting, environmental, financial, system standards and integration,
program execution (track/signal, crossings/station/equipment coordination), enterprise
management and any other work required to complete the contract.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm
and/or their subconsultant may not manage another firm if the relationship was reversed during
another phase of work.

At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all current
relationships with contractors.

The department will make available all applicable IDOT/ICC/FRA/Railroad procedures,
standards and specifications, and any other available applicable data.

The completion date for this contract will be 36 months after authorization to proceed.
Key personnel listed on Exhibits A and B for this project must include with complete resumes:
e The person who will assume the duties of Program Manager for all aspects of the work

documents. (Include applicable railway experience and experience in managing
construction projects in excess of $1billion is desirable).

Professional Transportation Bulletin 163 Published February 2, 2012



e The person who will assume the duties of Program Engineer, that individual in charge
who is directly involved in the devolvement of the program projects, (must be an lllinois
Licensed Professional Engineer). Provide proof of design oversight of rail projects and
rail construction management.

e The person who will perform the QA/QC review work for all milestone submittals &
include all applicable railway experience.

e The persons who will be the Environmental Lead, and be responsible for the day-to-day
management of the environmental work effort, and persons responsible for all
environmental disciplines including Air Quality, Water Quality, Traffic Noise, Special
Waste, Community Impacts, and Ecology. Environmental staffing on Exhibit B must
match the staffing presented in the firm’s most recent Statement of Experience and
Financial Condition. For Lead, provide FRA NEPA document compilation experience at
CE, and EA level.

e Program Controls Lead —demonstrate controls oversight of projects in excess of $1 billion
¢ Quality Control Manager for programs —provide list of federally accepted Quality Plans

e Lead Track/Bridges Engineer — Must be an lllinois Licensed Professional Engineer with
Class one railway experience with proper safety training

e Lead Grade Crossing Engineer — provide evidence of ICC HSR design knowledge

e Lead Signals/Communications Engineer — provide evidence of PTC and Cab Signal
experience

¢ Lead Stations Manager —provide evidence of Amtrak Station Design Standards
e Business Administrators:

e Contracts/Policies Manager — provide evidence of federal and railroad contract
negotiations that led to a executed contract

e Lead Construction Engineer — must be an lllinois Licensed Professional Engineer
with Class | railroad construction oversight experience

e Public Involvement Manager — provide evidence of FRA related public meetings and
hearings, as well as website related public involvement

e Lead Design Engineer — provide a list of railroad bid packages that have been
reviewed and approved by Lead Designer

e Lead Train Equipment Coordinator — provide evidence of united states HSR
equipment design coordination involvement

Statements of Interest must also provide and organizational chart, the approach the firm would
take on this project, managing experience, all railway related experience, etc. Statements of
Interest must also provide the firm/staff experience in ProjectSolve, MicroStation, ArcGIS, and
Primavera software systems.
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The prime firm must be prequalified in the following categories to be considered for this project:

Location and Design Studies (New Construction/Major Reconstruction)
Transportation Studies (Railway Engineering)
Environmental Reports (Environmental Impact Statements)

Statements of Interest, including resumes (all resumes must include applicable railway
experience) of the key people noted above, must be submitted electronically to the Central
Bureau of Design and Environment at the following address: SOIPTB@dot.il.gov.

After all responses have been evaluated, firms may be asked to make oral presentations
during the week of April 16, 2012.
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Notice

Effective 11-1-11

All projects will be in English units unless otherwise specified in the advertisement.
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CONSULTANT ENGINEERING PREQUALIFCATION
Effective 02-01-12

The Statement of Experience and Financial Condition and the Description and Minimum Requirements
have been revised for Engineering Consultant Prequalification. The changes were a result of the Policy
Enhancement Committee (PEC) and the task force, IDOT/ACEC —IL SEFC Prequalification Task Force,
created by the PEC. Thanks goes out to everyone involved in this effort to better the prequalification
process. The new documents are for all future submittals.

Revisions consist of:

= Included general information, useful web-links, and contact information for consultants to
better understand the process for doing work for IDOT.
= Revised wording to better define requirements, to eliminate redundancy and for clarification of
requirements in the SEFC and the Description and Minimum Requirements.
= Modified formatting in the Statement of Experience and Financial Condition to create a more
logical flow when filling in the document and to better define required data fields.
= (Created questionnaires for each category to better define the requirements.
= Revised lighting category by breaking into two categories.
> Typical Lighting
» Complex Lighting.
Firms previously prequalified, remain prequalified in typical & must resubmit for complex.
= Revised Roads and Streets category experience by expanding to allow the experience to be in
the last 7 years.
= Revised Surveying category experience by expanding to allow the experience to be in the last 7
years.
= Revised Construction Inspection category experience by expanding to allow the experience to be
in the last 7 years and revised minimum requirements to allow the Surveying requirement to be
completed by either firm staff or subconsultant.

While the above is a synopsis of the changes for engineering prequalification, IDOT strongly encourages
reading of the entire Description and Minimum requirements and a thorough review of the Statement
of Experience and Financial Condition.

Firms seeking prequalification for the first time, or firm’s that have lost their prequalification status,
must submit the Entire SEFC. All prequalified firms are required to submit their entire SEFC, every 3
years (see chart in SEFC). The corporate and financial portions of the Statement of Experience and
Financial Condition are required every year. The Submittal times are based on the fiscal year (FY) of the
firm. A firm has 6 months from their end FY date to resubmit the applicable portion of the SEFC. The
firm’s prequalification remains as is until the review has been completed. If the firm fails to submit by
the due date, prequalification is lost until the entire SEFC has been resubmitted by the firm, then
reviewed, and approved by IDOT.

For firm’s renewing or prequalifying for the first time, the SEFC dated October 1, 2011, must be
submitted for prequalification consideration. Outdated/old Statement of Experience and Financial
Conditions will not be reviewed. The Description and Minimum Requirements and the Statement of
Experience and Financial Condition are available at http://www.dot.il.gov/desenv/pregcons.html .
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llinois Department of Transportation

S-33 Soils Field Testing and Inspection Course

Course Objectives: This course prepares construction and materials personnel with the basic skills
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow
foundations for various structures. This course also describes common geotechnical problems and
the remedial actions generally used to correct them.

Upon successful completion of the course, students should be able to:

o Determine the field moisture content along with the in-situ wet and (corresponding) dry densities
Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD)
and Optimum Moisture Content (OMC) of a given soill

Determine percent compaction and percent of OMC

Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer
Properly inspect embankment construction

Check roadway subgrades and determine undercut and treatment depths

Perform inspection and soil testing to verify or establish the adequacy of foundation material for
box culverts and shallow structure foundations

Successful completion of this course meets consultant eligibility requirements for Department
prequalification.

Course Materials: http://www.dot.il.gov/bridges/pdf/S-33%20Class%20Reference%20Guide.pdf
Students will need to bring a pencil, calculator and note pad with them.

Enrollment: Please contact Mr. Jody Meador at 217-782-0553 or preferably by email at
Jody.Meador@illinois.gov to enroll in a class. You will be contacted two to three weeks prior to the
class to confirm your enroliment.

Schedule: Each class is three days, first day starts at 1:00pm and ends at 4:30pm. Second day
starts at 8:30 and lasts until 4:30pm. The third and final day starts at 8:30 and ends around noon.
The 2011-12 training schedule is listed below:

Dates for the classes below are tentative and may be changed based on conflicts for the
instructors or class rooms.

If 15 students haven’t signed up three weeks prior to a class, that class will be cancelled.
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IDOT District One Materials Laboratory,
101 West Center Court, Schaumburg, lllinois 60196
e December 6-8, 2011

e February 28 - March 1, 2012

IDOT District Two Assembly Room,
819 Depot Avenue, Dixon, lllinois 61021
e March 13-15, 2012

IDOT District Three “The Staved Rock Conference Room”,
700 East Norris Drive, Ottawa, lllinois 61350
o January 17-19, 2012

IDOT District Four Training Room - Sixth Floor,
401 Main Street, Peoria, lllinois 61602
e April 3-5, 2012

IDOT District Eight Auditorium,
1102 Eastport Plaza Drive, Collinsville, lllinois 62234
e February 6-8, 2012

e February 8-10, 2012 — If needed
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Notice
Documentation of Contract Quantities Class

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been administered
by the University of Illinois- Illinois Center for Transportation, and coordinated by Mary J. Fries of the
University of lllinois. The Illinois Center for Transportation (ICT) is an innovative partnership between
IDOT and the University of lllinois at Urbana-Champaign (UIUC). All transactions and correspondence
will now be through ICT and no longer with the lllinois Department of Transportation (IDOT) Central
Bureau of Construction. Fees are now being charged for all classes and retests and will be required at
the time of registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course
and retest dates typically take place from November through April.

For consultant and local agency enrollment, as well as answers to frequently asked questions (FAQ), the
"Documentation of Contract Quantities" is located at the U of | training website
http://ict.illinois.edu/home/documentation_certification.html.

Typically, in late September/early October the class schedule for the next fall/winter/spring’s
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic email
reminder via ICT’s website (see “Join Notification List”) whenever new information is posted on their
website.
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NOTICE FOR JOINT VENTURE
08-04-11

Statements submitted by Joint Ventures may be considered. The Joint Venture,
Agreement signed by all parties, must be included with the statement of interest. The
Joint Venture entity will have the sum of the individual firms’ prequalification, capacity
and evaluation history. IDOT does not have a form for joint venture agreements. The
firms submitting as a joint venture are required to obtain and submit the joint venture
agreement.

If firm is submitting as part of a JV team, then the firm may not submit as a prime alone
or as part of another Joint Venture team on the same item.

The required insurance coverage applies to the Joint Venture entity.

The Joint Venture entity will submit one statement of interest with the following specified:

e The party who will be the managing firm

e The firm responsible for each prequalification category (must be prequalified in
the category of work the firm is performing)

e Each individual firm’s work left, delinquent debt, Iran disclosure, and disclosure
forms A&B.

e The firm responsible for invoicing

¢ One Exhibit A plus other required documents specified in the PTB combining the
information for all firms. (Indicate personnel name and firm name on Exhibit A for
key staff)

EXHIBIT A EXAMPLE:

Name Required Prequalification Category :

Location Drainage

*Name Mr. John Smith (ABC Engineering
Assoc.)

Category PE (PE, SE, LS)

Registration # 62012345

Year Registered 1995 State IL

Office Location:

City Chicago State IL

A firm planning to submit a Statements of Interest, as a joint venture is required to
contact the department 5 days before the Statements of Interest is due for a new
Statements of Interest Code. This is required for every bulletin. Firm’s not requesting a
Joint Venture Code or firms that request after the due date will not be eligible for
consideration.

Contact Carrie Kowalski by e-mail at Carrie.Kowalski@illinois.gov for the Joint Venture
Code.

The code is required so the joint venture proposal is recognized as a joint venture team
and not as an individual firm submittal.
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NOTICE
Route & Land Survey Categories
Effective 4-28-11

This notice is important for consultants who are, or wish to be, prequalified in the Survey
prequalification category. The Surveying categories have been revised to one survey
category. IDOT will no longer have route survey and land survey. There will be one survey
category, Special Services (Surveying).

This change is being implemented per the requirements of the lllinois Department of Financial
and Professional Regulation. Based on the 225 ILCS 330/5 lllinois Professional Land
Surveyor Act of 1989 we must require an lllinois Licensed Professional Land Surveyor as well
as the firm itself being a licensed land survey firm.

Firms currently prequalified in both of the categories, route and land survey, will automatically
be prequalified in the new Surveying category. The firm is not required to submit any
additional data.

Firms prequalified in only one of the current (route or land surveying) categories are not
prequalified to do any surveying work, on existing, current, or future contracts.

To become prequalified firms are required to apply for prequalification in the new category.
This will require an lllinois Licensed Professional Land Surveyor & support staff (including
resumes), the firm’s Department of Financial & Professional Regulation License, which
includes Land Survey, and the applicable project descriptions.

This is effective immediately for existing contracts and all future contracts.

The description of the prequalification category and the SEFC may be viewed or downloaded
from the IDOT Internet Site: http:// www.dot.il.gov
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NOTICE

METHOD OF PAYMENT

Effective 01-26-11

All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF)

method of compensation.

CPFF formula:
Compensation = DL+DC+OH+FF

Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:

1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs

3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

For Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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Notice
of

Performance Policy Change

October 14, 2010

The previous performance policy dated March 9, 2004 has been revised to the following:

Firms will lose prequalification in a category for the following periods, under the following conditions and
for the following periods of time:

Final Evaluation

Action

Duration

One “Substandard” in a
category*

Suspended from submitting an
SOl requiring the evaluated
category**

The next two PTB’s, or six
months from the date of
notification whichever is
greater***

One “Poor” in a category*

Suspended from submitting an
SOl requiring the evaluated
category**

The next eight PTB's, or two
years from the date of
notification whichever is
greater***

*  This includes subcontract work.
** For example, if the evaluation is in a less complex category, such as “Highway Bridges: Simple,”

the firm also cannot submit on items requiring more complex similar categories such as “Highway
Bridges: Complex.” Conversely, if the evaluation is in a more complex category such as “Highway
Bridges: Complex.” The firm would not necessarily be suspended from submitting in similar simple

categories such as “Highway Bridges: Typical.”

*** At the end of the term, the firm must request reinstatement to the suspended categories. This will

require documentation of efforts and success in correcting the issues which lead to the subject

evaluations.

A firm receiving two less than “Satisfactory” final evalutions in a category within five years will:

. Lose prequalification in that category for one year if the second less than “Satisfactory” rating is
“Substandard.” Reinstatement of the prequalification in that category will require a request for

the firm with documentation that the issues which led to the subject evaluations have been
rectified, one the term of loss is complete.

. Lose prequalification in that category for five years if the second less than “Satisfactory” rating is
“Poor.” Reinstatement of prequalification in that category will require a request from the firm

with documentation that the issues which led to the subject evaluations have been rectified,
one the term of loss is complete.
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APPEAL PROCESS
Firms that disagree with a final evaluation have a process with which to appeal, and its steps are as
follows:

1. After receipt of the final evaluation, the consultant has 30 days in which to appeal a
“Substandard” or “Poor” evaluation. The appeal is submitted in writing to the department
entity that managed the contract and prepared the final evaluation (e.g., Regional Engineer,
Bureau of Design and Environment, Bureau of Bridges and Structures).

2. The appeal will clearly state the basis for the appeal and any support documentation shall be
attached.

3. When the consultant is not satisfied with the results of the appeal to the department entity that
prepared the final evaluation, the consultant can request in writing, within 14 days, a review by
the Deputy Director of Highways. The consultant shall provide a copy of the appeal to the
department entity that managed the contract and the BDE Bureau Chief. The Deputy Director of
Highways reviews the documentation file and the evaluation, and meets with the consultant
and the department entities involved.

4. If the consultant remains unsatisfied with the results after meeting with the Deputy Director of
Highways, the consultant may file a written appeal with the Director of Highways within 14 days
of the final action by the Deputy Director of Highways

5. The appeal shall state specifically the basis of the appeal and the reasons why the decision by
the Deputy Director of Highways is incorrect. No new issues may be raised.

6. The Director will review all the information submitted with the appeal. The director may
request a meeting with the consultant. The consultant will be notified in writing of the

Director’s decision. The decision of the Director will be final.

Note this appeal process replaces the existing appeals process currently contained in Section 8-4.05(k)
of the BDE Manual. It will be formally added to the manual at the earliest opportunity.
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Notice
of
IDOT ELECTRONIC ENGINEERING CONSULTANT
SUBSCRIPTION SERVICE
November 10, 2010

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to
the subscriber upon release.

Located at: http://www.dot.il.gov/desenv/ptbsubsc.html

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.

Professional Transportation Bulletin 163 Published February 2, 2012


mailto:subscribe-dot-ptb@lists.illinois.gov
mailto:unsubscribe-dot-ptb@lists.illinois.gov

CONSULTANT STATEMENTS OF INTEREST CHECK SHEET
Auqust 1, 2010

IDOT is encouraging the use of this check sheet. We continue to receive submittals with errors. With
the apparent lack of quality control in the Statement of Interest submittals, we are providing a check
sheet for your use. Do not submit this document; it is intended as tool to help in your quality control
process. Do not send.

[ ] Downloaded and used most current forms http://www.dot.il.gov/desenv/deform.html

Statements of Interest for each item must be submitted as an adobe.pdf and labeled as described in
the e-mail instructions. Use your SOl CODE that’s provided at the top of your SEFC prequalification
sheet. This sheet is provided with your firm’s prequalification letter sent out on an annual basis.

IDOT has frequently asked questions for submitting SOI’'s available in the PTB and at
http://www.dot.il.gov/desenv/FAQ.html

[ ] Followed the e-mail instructions for submitting
http://www.dot.il.gov/desenv/ptb/ptbemailinstructions.pdf

Statements of Interest for each item must contain the following and be received between the time of
Publish Date and the SOI due date, at 12:00 p.m. (Note: Sending before 12:00 p.m. does not
guarantee that we receive before noon.)

] All requested data in advertisement is included (list specific items requested in
advertisement).
Reviewed advertisement and included:

] Exhibit A (BDE XHBT-A) (required with every SOI)

[] Correct PTB & Item Number (one specific to each PTB/ITEM)

[] City, phone, e-mail provided

[ ] Signed and dated

[] Key personnel completed (personnel resumes attached)

[] Subconsultant information, Firm name, category of work being performed, and
DBE noted (if applicable) (If a DBE goal is listed, the firm(s) the prime will be using
to meet this goal are shown at this location).

[] Mentor Protégé information included, Firm Name that is the protégé and the
category of work they will be doing.

] Exhibit B (BDE XHBT-B) (when applicable)
[ ] The first portion (items 1 to 3) is required when Reconstruction/Major Rehabilitation
or New Construction/Major Reconstruction categories in the Location/Design

Study Work Category are requested in the advertisement.
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET

Auqust 1, 2010

Exhibit B (BDE XHBT-B) (continued)

[] The second portion Environmental Work is to be completed when Environmental

Assessment or Environmental Impact Statements categories are requested in the
advertisement.
Staffing for disciplines listed below, matches staffing on Prequalified Environmental
Staff document sent to your firm from IDOT.
|:| Environmental Lead
|:| Noise
[] water Quality
Ecology Wetlands & Associated Aquatic Resources
Biological Resources (other than Wetlands)
[] Community Impacts
|:| Public Involvement

|:| Technical Writing

If submitting for one or ten items, each of these documents is required to be submitted as a separate adobe.pdf
file for each Professional Transportation Bulletin (one for each PTB)

Current Obligations (BDE CUR-OB) (Prime)
|:|Firm name

|:|Correct PTB #

[litem #'s listed match Items being submitted
[ |Dollar amounts are the most current (if selected on Previous PTB include estimated $'s)

[] Phase Il (construction Inspection work $'s are completed)

Consultant's Disclosure Statement; Form A, Financial Information & Potential

Conflicts of Interest Disclosure; Form B, Other Contracts & Procurements Related

Information Disclosure (BDE DISC 2 Template)(Consultants))(Prime)

Page 1 Completed:
L] PTB#
[ ] Firm Name

Form A Completed:

[ ] Firm Name
[ ] Address, Phone, E-mail, & Fax
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET
Auqust 1, 2010

Form A continued

Individual Information Completed when applicable:
[ ] Name

[ ] Address

[ ] Conflicts/fCommunications/Debarment
Applicable or Not Applicable Statements
[] Signed

[ ] Dated correctly

Form B Completed:

[ ] Firm Name

[ ] Address, Phone, E-mail, & Fax

[ ] Dated correctly

[] Signed

e Disclosure of Business Operations in Iran (BDE 2900) (Prime)
[ ]Correct PTB #

[] Item #'s listed match Items being submitted
[ ] Firm Name

[] Signed

[ ] Dated correctly

e Delinquent Debt Certification (BDE 3000) (Prime & Subconsultants)
o (this is one adobe file with the prime and sub, do not submit multiple files)
|:|Correct PTB #
[] Item #'s listed match Items being submitted
[ ] Firm Name
[ ] Dated correctly
[] Signed
[ ] Subconsultants listed are correct and listed items are correct

[] Subconsultant’s delinquent debt included

[ ] One Adobe file created that contains prime and subs debt certification
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NOTICE
Description and Minimum Requirements for
Statement of Experience and Financial Condition

Quality Assurance Category
EFFECTIVE 3-1-10

The Quality Assurance category has been revised in the Description and Minimum
Requirements. Per the Quality Assurance Note in the Statement of Experience and
Financial Condition Questionnaire, “PCC Level Il will be required for all Project
Managers as of 3/1/2010.”

The PCC level lll class is required to become prequalified and to remain prequalified in

the QA PCC and Aggregate prequalification category.

The Description and Minimum Requirements is available at

http://www.dot.il.gov/desenv/preqcons.html
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Notice of
Consultant Engineering
Mentor Protéqgé Program

Effective December 23, 2009
Revised 02-04-10

Firms wishing to participate in the Mentor Protégé program should indicate in their
Statement of Interest e-mail the Item number(s) they are planning on participating.

For Example in the body of the E-mail message include “Firm ABC is interested in
participating in the Mentor Protégé Program on items 2, 5 and 10.”

Also, the Exhibit A has been modified to include Mentor Protégé data. The Exhibit A
document is available on the website at http://www.dot.il.gov/desenv/deform.html

Guidelines, implementation, and a sample development plan are available on our
website at http://www.dot.il.gov/consultmentor.html
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Frequently Asked Questions for Submitting Statements of Interest for

Professional Transportation Bulletin
4-28-11

The frequently asked questions are available at http://www.dot.il.gov/desenv/FAQ.html
Professional Transportation Bulletin is available at http://www.dot.il.gov/desenv/ptb.html
To become a prequalified consultant go to_http://www.dot.il.gov/desenv/pregcons.html

1.

2.

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Where do | submit my electronic Statement of Interest?

As stated in each advertisement and in the E-mail Instructions all submittals
go to SOIPTB@dot.il.gov

When do | submit my electronic Statement of Interest (SOI)?

The Statement of Interest due date and time are listed on the front cover of
the PTB. If it is not received by 12:00 p.m. on the due date it will not be
considered, that includes partial submittals. A complete submittal must be
received before 12:00 p.m., which includes all required forms. If the SOI item
is received at 11:59 a.m. and the forms are received in a separate e-mail at
12:01 p.m., your firm will not be considered for the PTB. Firm’s have 3
weeks to submit Statements of Interest, and we accept Statements of Interest
from publish date to 12:00 p.m. on the due date.

Where are the latest forms?
In the Professional Transportation Bulletin there is a bookmark titled Forms,

which links to the website. There is also a link in the Guidelines, and a link in
the E-mail Instructions. http://www.dot.il.gov/desenv/deform.html

Why do | have to keep the footer with document name and why use the latest
form?

IDOT is ISO certified. When IDOT is audited, The ISO Auditors ask, “How do
you know the correct form is being used?” The footer with the document
name and revision are the proof required.

5. Question: The footer disappears when | insert the Exhibit A/B file. How do | keep the

Answer:

footer?

There are two options
e If you are using Microsoft Word 2003, you need to insert a section break.
Per Word help, “To create a different header or footer for a section, you
need to break the connection between the sections. Click in the section
for which you want to create a different header or footer. On the Header

and Footer toolbar, click Link to Previous to break the connection
between the header and footer in the current section and the previous

one.

e If you are using Microsoft Word 2007, Starting at the beginning of the

document, click in the first section for which you want to vary the

1
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Frequently Asked Questions for Submitting Statements of Interest for

6. Question:

Answer:

7. Question:

Professional Transportation Bulletin
4-28-11

header or footer. On the Insert tab, in the Header & Footer group,

click Header or Footer.

=) S G

Header Footer Page
= = MNumber -

Header & Footer

Click Edit Header or Edit Footer.

On the Headers & Footers tab, in the Navigation group, click Link
to Previous to break the connection between the header or

footer in this section and the previous section.

OR

e  Complete the word file, convert to adobe, and then insert the file in to
your already converted PDF Statement of Interest.

Does the Prime have to be prequalified in the requested categories in the
advertisement or can we sub that work out?

Yes, the prime is required to have the prequalification. It states in the
guidelines:

The firm acting as the prime must be prequalified in all of the
prequalification categories requested in the project advertisement even
if they plan to subcontract part of the project, except where noted in a
specific project advertisement.

Also, in every advertisement it states:

“The prime firm must be prequalified in the following categories to be
considered for this project”: This means the prime is required to be
prequalified in the listed categories.

In the advertisements it sometimes states:

e The person who will perform/supervise the work in the area of
drainage calculations and preparation of the Drainage Report (must
be an lllinois Licensed Professional Engineer). Location Drainage
prequalification category requirement may be completed by Sub
and/or Prime)

e The person who will be in charge of surveys (must be an lllinois
Licensed Professional Land Surveyor). Surveys prequalification
category requirement may be completed by Sub and/or Prime)

e The person who will perform/supervise the work in the area of
geotechnical analysis and the preparation of the Structure
Geotechnical Report (must be an lllinois Licensed Professional

2
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Frequently Asked Questions for Submitting Statements of Interest for

Answer:

8. Question:

Answer:

9. Question:

Answer:

Professional Transportation Bulletin
4-28-11
Engineer). Geotechnical Services, Structure Reports Geotechnical

(SGR) prequalification category requirement may be completed by
Sub and/or Prime.

How do we address this in our submittal?

In these instances, if the prime is prequalified they may use their staff. If the
prime is prequalified or if not prequalified for those categories, a
subconsultant that is prequalified in the requested category may be used.

For example in the Exhibit A if using a sub, fill out as shown
Other Required Key Staff:

Name Required Prequalification Category :

Surveying
*Name John Doe @ ABC Engineering
Category PLS (PE, SE, LS)

Registration # 035-123456

Year Registered 1998 State IL
Office Location:

City Chicago State IL

The advertisement has a DBE Goal. Where & how do we address in our
Statement of Interest?

In the Exhibit A on page 3 of 3, there is the following statement:

“List Subconsultant(s) and the item(s) of work that they will perform.” This is
where the firm lists all subs including DBE’s. Example: ABC Engineering,
DBE, will perform surveying services.

The Exhibit A on page 3 of 3 asks:
Firm is proposing a Mentor-Protégé on this project: Yes ] No [

Name of Protégé Areas of work (prequalification category(ies)
Firm they will be participating in

What are we required to include in the above?

First check yes or no. If yes, include the name of the firm that will be the
protégé and which prequalification category they will be mentored to do.
Example:

Firm is proposing a Mentor-Protégé on this project: Yes X No [J

Name of Protégé Areas of work (prequalification category(ies)
Firm they will be participating in

ABC Engineering  Location Design Studies (Rehabilitation)

3
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Frequently Asked Questions for Submitting Statements of Interest for

10. Question:

Answer:

11. Question:

Answer:

12. Question:

Professional Transportation Bulletin
4-28-11

The advertisement states: The Environmental Lead, who will be responsible
for the day-to-day management of the environmental work effort, and
persons responsible for all environmental disciplines including air quality,
water quality, traffic noise, community impacts and ecology. Environmental
staffing on Exhibit B must match the staffing presented and approved in the
firm’s most recent Statement of Experience and Financial Condition. Where
do | find the approved staffing?

Every firm prequalified in environmental assessment receives as part of the
prequalification response, a document that has a listing of who is qualified
for lead and each discipline and at what level, EA or EIS. The personnel on
the document titled “Prequalified Environmental Staff” are the staff that must
appear on Exhibit B.

The Advertisement states the required prequalification category is
Location/Design Studies (Reconstruction/Major Rehabilitation). Is the
firm required to submit an Exhibit B?

Yes, it's required per the guidelines: 6) Projects involving Location Design
Studies (Reconstruction/Major Rehabilitation and New Construction/Major
Reconstruction) and all Environmental Reports (Environmental Assessment
and Environmental Impact Statements) require completion of Exhibit B.
Only the first section is required for Location Design Studies,
Location/Design Study Work
This portion to be completed when projects require Location Design Studies
(Reconstruction/Major Rehabilitation or New Construction/Major Reconstruction)

For projects requiring Environmental Reports, the second portion is required
Environmental Work

This portion to be completed when projects require Environmental Reports

(Environmental Assessment or Environmental Impact Statements)

The request in the advertisement for Exhibit B is done as a courtesy.

The guidelines say no more than 2 pages for firm’s interest in performing the
work. The advertisement requests additional data such as:

e Statements of Interest must also include the proposed Quality
Assurance/Quality Control (QA/QC) plan for the project design, including
calculations and check-set plans and specifications as deliverables.

Or

o Statements of Interest must include details of how the Consultant will
accomplish the work, a schedule for completing the work in the
prescribed time, the firm’s capability, and project team experience for
similar projects, an organizational chart for the project, etc.

4
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ked Questions for Submitting Statements of Interest for

Answer:

13. Question:

Answer:

14. Question:

Answer:

15. Question:

Answer:

16. Question:

Answer:

Professional Transportation Bulletin
4-28-11

Can we go over the 2 page limit?

The guidelines also state, “8) In addition to the above requirements, any
other information specifically requested in the project advertisement should
also be included in the submittal.” The 2 page limit is separate from the
additional requirements that may be requested in the advertisement. Your
firm may not be considered if not all information requested in the
advertisement is provided.

Can we include pictures, charts, graph’s?

Yes, but we have a limitation on receiving files. Our system can only accept
files under 2MB.

Our Statement of Interest files are very large. Can we break up the file and
send in multiple e-mails?

Yes, but first look at why it’s so large. |s everything scanned; are large
picture files included, etc. Converting existing files to Adobe and limiting
graphics can reduce the size of a file significantly.

As stated in the E-mail Instructions,

Complete the word documents then convert them to the Adobe PDF for
submittal. The size limitation on an incoming e-mail to IDOT is 2 MB. If you
exceed this limit, you must separate contents into multiple e-mails. Identify
the number of e-mails being sent, (i.e. 1 of 3). Scanned images, color
graphics, and photographs, which are converted to Adobe Portable
Document Files (PDF) files, can become very large, use sparingly if at all.

Our firm wants to do a joint venture (JV). Does IDOT have a JV agreement
form?

No, IDOT does not have a form. It is up to the Consultants entering into a
JV to submit the JV agreement as part of the Statement of Interest. See
recurring notice “NOTICE FOR JOINT VENTURE”

What are common errors made by consultants when submitting a Statement
of Interest?

Waiting until the last minute to complete the Statements of Interest and
using old SOI's with no quality control check.

Required forms and typical problems

Document

Problem(s)

Current Obl

Example attached |information, Construction Inspection work more than total work
BDE CUR-OB

igations |(wrong form, addition errors, $’s not included for latest selection

shown) (review instructions)

5
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Frequently Asked Questions for Submitting Statements of Interest for

NEW:

Professional Transportation Bulletin

4-28-11

Required forms and typical problems continued

Document

Problem(s)

Delinquent Debt
Example attached

BDE 3000

(not signed/dated, subconsultants not included, doesn't match first
page, i.e. prime has sub working on item 2 and 4, sub lists working
on 2 and 6)

Disclosure
BDE DISC 2 Template

(Consultants)

(not signed/dated, only partial submittal, missing form A or B or no
disclosure included) A complete disclosure is required with every
Professional Transportation Bulletin,

IDOT is unable to authorize the firm to do work if disclosure is not
clear.

Exhibit A
Example attached

(nothing in footer to indicate which form used, old form used, not
signed/dated, city not indicated, DBE and work they are

BDE XHBT-A performing are not listed all requested personnel in advertisement
not included.

Exhibit B (not included, nothing in footer to indicate which form used, old

BDE XHBT-B form used although new revised date shown in footer) Personnel

listed did not match SEFC Environmental Staffing plan)

Iran Disclosure

Example attached
BDE 2900

(n